

Agreement for

BID # FY 2021-2022-016 WATER TREATMENT PLANT REVERSE OSMOSIS SKID ADDITION

Between City of Hallandale Beach and Cardinal Contractors, Inc.

THIS IS A CONTRACT, made and entered into this as of the date of final execution by both parties, by and between The City of Hallandale Beach, hereinafter referred to as CITY and Cardinal Contractors, Inc., hereinafter referred to as the CONTRACTOR.

WITNESSETH, that the CONTRACTOR and the CITY, for considerations hereinafter name, agree as follows:

ARTICLE 1

SCOPE OF WORK

- 1.1 The CONTRACTOR hereby agrees to furnish all of the labor, materials, equipment and services necessary to perform all of the work described in the Bid Project including Drawings (Design Plans), Specifications and Addenda thereto for the project entitled:

The work to be provided is outlined and includes to BID # FY 2021-2022-016 WATER TREATMENT PLANT REVERSE OSMOSIS SKID ADDITION, which is hereby incorporated and made part of this Agreement by reference and Proposal submitted by CONTRACTOR, which is hereby incorporated and made part of this Agreement by reference.

At the March 15, 2023 City Commission Meeting the City Commission adopted Resolution # 2023- 025 awarded through BID # FY 2021-2022-016 WATER TREATMENT PLANT REVERSE OSMOSIS SKID ADDITION. The Contract value and per such Resolution shall not exceed four million two hundred and eighty-four thousand six hundred and eighteen dollars (\$4,284,618.00) plus up to a (10) percent contingency for unforeseen circumstances. The total approved contract value, including contingency subject to approved change orders, shall not exceed four million, seven hundred and thirteen thousand seventy-nine dollars and eighty cents (\$4,713,079.80), unless approved by City Commission.

- 1.2 The CONTRACTOR and the City's Project Manager will develop a single list of items required to render complete, satisfactory, and acceptable construction services, if applicable.

The City's Project Manager will contact the CONTRACTOR with the list of required items for this project and will provide a timeline for the CONTRACTOR to respond. The delivery of the list of items for the accomplishment of the construction project will be provided by the City's

Project Manager to the CONTRACTOR within five (5) days of contract execution.

- a) For contracts less than \$10 million dollars the parties shall, within thirty (30) days of substantial completion, develop and deliver a list required for accomplishment of the Project. If the contract is more than \$10 million dollars the parties shall accomplish same within sixty (60) days.
- b) The final completion date under the Contract shall be extended at least thirty (30) days after the list is delivered in paragraph a above.

1.4 LOCAL CITY OF HALLANDALE BEACH VENDOR PREFERENCE (LVP)

Contractor has been granted LVP as per Proposal submitted Exhibit C. Contractor includes in the attached Exhibit C and identifies the vendors that are going to be utilized through the LVP participation and delineate for each the specific elements of work each local vendor will be responsible for performing and the dollar value of work as a percentage of the total contract value.

ARTICLE 2

CONTRACT TIME

- 2.1 The work to be performed under this Contract shall be commenced within 15 calendar days after the Project Initiation Date specified in the Notice to Proceed. The CITY shall instruct the CONTRACTOR to commence the work by written instructions in the form of a Notice to Proceed and a Purchase Order. These will not be issued until receipt of all required documents and after execution of the Contract by both parties. The receipt of all necessary permits by the CONTRACTOR is a condition precedent to the initiation of all work under this Contract. If

CONTRACTOR is not in receipt of all necessary permits by the Project Initiation Date set forth in the Notice to Proceed, CONTRACTOR shall so notify CITY in writing immediately. CITY shall then have the option of issuing a revised Notice to Proceed.

- 2.2 Time is of the essence in this Contract. The work shall be substantial completed within Four Hundred and Fifty (450) calendar days from the Project Initiation Date specified in the Notice to Proceed, and completed and ready for final payment in accordance with Article 22 within Four Hundred and Eighty (480) calendar days from the Project Initiation Date specified in the Notice to Proceed.

- 2.3 Upon failure of the CONTRACTOR to substantially complete said Contract within the specified period of time (plus approved extensions, if any) the CONTRACTOR shall pay to CITY the sum of Five Hundred Dollars (\$500.00) for each calendar day after the time specified in paragraph 2.2 above (plus any approved extensions) for substantial completion. After substantial completion if CONTRACTOR shall neglect, refuse or fail to complete the remaining work within the Contract Time or any approved extension thereof, the CONTRACTOR shall pay to the CITY the sum of Five Hundred Dollars (\$500.00) for each calendar day after the time specified in paragraph 2.2. above (plus any approved extensions) for completion and readiness for final payment. These amounts are not penalties but liquidated damages to the CITY. Liquidated damages are hereby fixed and agreed upon between the parties, recognizing the impossibility of precisely ascertaining the amount of damages that will be sustained by the CITY as a consequence of such delay, and both parties desiring to obviate any question of dispute concerning the amount of said damages and the cost and effect of the failure of the CONTRACTOR to complete the Contract on time.
- 2.4 The CITY is authorized to deduct liquidated damage amount from the monies due to CONTRACTOR for the work under this Contract, or as much thereof as the CITY may, at its own option, deem just and reasonable.

ARTICLE 3

THE CONTRACT SUM

- 3.1 Payments shall be made at the Contract unit prices or lump sum prices applicable to each integral part of the Contract. These prices shall be full compensation for all costs associated with completion of all work in full conformity with the requirements as stated or shown, or both, in the Bid Project.
- 3.2 The CITY reserves the right to add or delete work items from the project to meet its available budget.
- 3.3 In consideration of the work, labor, services and materials to be furnished by the CONTRACTOR, in accordance with the plans and specifications, the City agrees to pay to the CONTRACTOR, upon the completion and acceptance thereof by the City, or its duly authorized agent, the total Contract price of four million two hundred and eighty-four thousand six hundred and eighteen dollars (\$4,284,618.00)

The City may approve changes for up to 10% contingency amount, not to exceed the authority granted by the City Commission for four million, seven

hundred and thirteen thousand seventy-nine dollars and eighty cents (\$4,713,079.80), which may be authorized in accordance with applicable policies and procedures.

- 3.4 Sales and Use Taxes. The CITY is exempt from paying sales and use taxes on materials and equipment purchased for, and incorporated into the BID # FY 2021-2022-016 WATER TREATMENT PLANT REVERSE OSMOSIS SKID ADDITION. As such, the CITY reserves the right to utilize a tax savings Direct Purchase Program (DPP) for direct purchases where possible and practical for this Project. The CITY shall make direct purchases of all materials and equipment purchased for, or to be incorporated into the Project, as requested by the Contractor and agreed upon by the CITY in the form of a change order. All direct purchases of materials and equipment shall be made by the City with funds specifically allocated for the construction of the Project. The Contractor shall notify the CITY no later than **10 calendar days** after request by City of the requested materials and equipment to be purchased by the CITY for the Project. The standard City of Hallandale Beach Terms and Conditions applicable to this program are included as Attachment A to this section. Each equipment supplier that will supply equipment under the Direct Purchase Program shall be obligated to meet the requirements of the City of Hallandale Beach Terms and Conditions and the Technical Specifications.

The CITY's Project Manager shall manage the sales tax savings earned by the DPP. The credits for the tax savings and payments made directly to the VENDOR under the DPP shall be deducted from the total contract amount awarded, through a deductive change order. The Project Manager shall instruct the Contractor as to the direct purchase process as further described in the special conditions below.

- 3.4.1 The Contractor shall: (a) compile Contractor's and any Subcontractors' itemized requirement for materials and equipment, including quantities, unit costs, manufacturers' or vendors' catalogue or order numbers, delivery instructions, and other specific terms and information that are required to order the specific materials and equipment, and terms and conditions to be imposed on suppliers regarding delivery and submittal time requirements, and quantities thereof required by Contractor or Subcontractors in accordance with the applicable requirements of the Construction Contract, from time to time, during the construction of the Project, as materials and equipment need to be ordered for the Project, and submit such compilation to the CITY's Construction Project Manager; (b) prepare a requisition for such materials and equipment on the CITY's form of requisition; and (c) deliver any such requisition to the CITY's Project Manager no less than thirty (30) days prior to the date the manufacturer or vendor of the materials or equipment, as the case may be, requires orders for such materials or equipment to be placed to assure delivery of such materials or equipment to the Site in accordance with the Project Schedule (the "Order Date"). The requisition shall identify the Order Date. Upon receipt of any such

requisition the CITY's Project Manager shall forward same to the CITY. The CITY shall issue a Purchase Order directly to the vendor of the materials or equipment, prior to the Order Date (a Purchase Order). The CITY shall include with any such Purchase Order, a copy of the CITY's sales and use tax exemption certificate. The CITY shall make direct payment to the vendor from the CITY's account.

- 3.4.2 The Contractor, upon the delivery of any such materials or equipment, shall verify the conformity of such materials or equipment with the terms of the Purchase Order and the Contract Documents. If the Contractor determines that the materials and equipment are conforming, Contractor shall submit the invoice within twenty-four hours to City's Project Manager for approval. If the delivery of such materials or equipment is approved by the City's Project Manager, the CITY shall take title and possession of such material and equipment before such materials and equipment are incorporated into the Project. If the Contractor determines that the materials and equipment are non-conforming, the Contractor shall immediately notify the CITY in writing and the CITY shall reject such material and equipment.
- 3.4.3 The CITY shall assume all risk of loss on all materials and equipment purchased pursuant to its sales and use tax exemption, subject to the Provisions of Special Condition 3.4.4.
- 3.4.4 The Contractor shall be fully responsible for all matters relating to the receipt of materials and equipment furnished by the CITY in accordance with this Special Condition, including, but not limited to, the responsibility for verifying correct quantities, verifying documents or orders in a timely manner, coordinating purchases, providing and obtaining all warranties and guarantees required by the Contract Documents, inspection and acceptance of the materials and equipment at the time of delivery, and loss or damage to materials and equipment following acceptance of items due to the negligence of such Contractor or any Subcontractors. The Contractor shall coordinate delivery schedules, sequence of delivery, loading orientation, and other arrangements normally required by such Contractor for the particular materials furnished. The Contractor shall provide or arrange for all services required for the unloading, handling and storage of such materials and equipment through installation.
- 3.4.5 The Contractor shall visually inspect all shipments from material and equipment vendors purchased directly by the CITY in accordance with this Special Condition (the "CITY Furnished Materials") and approve the vendors' invoices for materials or equipment delivered, as CITY-Furnished Materials are furnished to the Site in accordance with this Special Condition. The Contractor shall assure that each delivery of CITY Furnished Materials is accomplished by documentation adequate to identify the Purchase Order against which the purchase is made. This documentation may consist of a

delivery ticket and an invoice from the vendor conforming to the Purchase Order, together with such additional information as the CITY may require. The Contractor shall deliver to the CITY's Project Manager all invoices for materials and equipment upon verification by such Contractor that the materials and equipment conform exactly to the Contract Documents and the Purchase Order. Upon receipt of any invoice for CITY Furnished Materials, the CITY's Project Manager shall verify the conformity of such City Furnished Materials and if conforming approve such City Furnished Materials. Upon approval the CITY's Project Manager shall deliver such invoice to the City for direct payment to the vendor.

- 3.4.6 The Contractor shall inspect all CITY Furnished Materials to determine that such CITY Furnished Materials conform to the Contract Documents, including the Drawings and the Specifications, and to determine prior to incorporation into the Work whether any such CITY Furnished Materials are patently defective, and whether such CITY Furnished Materials are identical to the materials ordered and match the description of the bill of lading and the Purchase Order. If Contractor discovers defective or non-conforming CITY Furnished Materials upon such visual inspection, Contractor shall: (a) not recommend acceptance of such non-conforming materials and equipment, (b) not utilize such non-conforming or defective materials in the Work; (c) not allow Subcontractor to utilize such non-conforming or defective materials in the Work; and (d) **promptly** notify the CITY's Project Manager, in writing, of the defective or non-conforming condition so that repair or replacement of those CITY Furnished Materials can occur without any undue delay or interruption to the Project. In the event that such Contractor fails to perform such inspection or otherwise incorporates into the Work such defective or non-conforming CITY Furnished Materials, the Contractor shall be responsible for the repair and replacement of defective or non-conforming materials, at its sole cost and expense.
- 3.4.7 The Contractor shall maintain records of all CITY Furnished Materials incorporated into the Work from the stock of CITY Furnished Materials. The Contractor shall account monthly to the CITY's Project Manager and CITY for any CITY Furnished Materials delivered to the Site, indicating which CITY Furnished Materials have been incorporated into the Work.
- 3.4.8 The Contractor shall be responsible for obtaining and managing all warranties and guarantees for all CITY Furnished Materials. All repair, maintenance or damage-repair calls shall be forwarded by the CITY or the Contractor to the Contractor for resolution with the appropriate vendor, or Subcontractor.
- 3.4.9 After the CITY takes possession of the CITY Furnished Materials at the Site, possession of the CITY's Furnished Materials shall immediately and automatically transfer to the Contractor without notice. The transfer of

possession of CITY Furnished Materials from the CITY to the Contractor shall constitute a bailment for the mutual benefit of the CITY and such Contractor. The CITY shall be considered the bailor and such Contractor the bailee of the CITY Furnished Materials. CITY Furnished Materials shall be considered returned to the CITY for purposes of their bailment at such time as they are incorporated into the Project or consumed in the process of completing the Project.

- 3.4.10 The Contractor shall purchase and maintain builder's risk insurance, naming the CITY as an additional insured, sufficient to protect against loss of or damage to CITY Furnished Materials. Such insurance shall be in the amount stated elsewhere in the Contract and shall cover the full value of any CITY Furnished Materials between the time the CITY first takes title to and possession of any of such CITY Furnished Materials until final completion of the Work.
- 3.4.11 The CITY shall not be liable for any interruption or delay damages in the Project by virtue of ordering the CITY Furnished Materials, for any defects or other problems with the Project by virtue of ordering the CITY Furnished Materials, or for any extra costs resulting from any delay in the delivery of, or defects in, the CITY Furnished Materials.
- 3.4.12 The Contractor, on a monthly basis, shall review invoices submitted by all vendors of CITY Furnished Materials delivered to the Site during the prior month and either concur or object to the CITY's Issuance of payment to the vendors, based upon such contractor's records of materials delivered to the Site and whether any of the CITY Furnished Materials for which payment has not been made were either non-conforming or defective.
- 3.4.13 In order to arrange for the prompt payment to the vendor, the Contractor shall provide to the CITY's Project Manager a list of the acceptance of the goods or materials within fifteen (15) days of receipt of said goods or materials. Accompanying the list shall be a copy of the applicable Purchase Order, invoices, delivery tickets, written acceptance of the delivered items, and such other documentation as may be reasonably required by the CITY. Upon receipt of the appropriate documentation, the CITY shall prepare a check payable to the vendor based upon the receipt of data provided. This check will be released, delivered and remitted directly to the vendor. The Contractor shall assist the CITY to immediately obtain partial or final release of waivers as appropriate. The CITY shall not make any payment without the appropriate Contractor's concurrence and approval, which shall be delivered to the CITY by the CITY's Project Manager. Furthermore, the CITY shall not make any payment without the appropriate CITY's Project Manager concurrence and approval. There shall be no retention on CITY

Furnished Materials against either the vendor, the Contractor(s) or the Subcontractor(s).

3.4.14 The Contractor may, in its reasonable discretion, require certain material and equipment vendors to provide a supply bond in the amount of one-hundred percent (100%) of the Purchase Order price. The supply bond, if required, shall be issued by a qualified surety company authorized to do business in the State of Florida and acceptable to the CITY. If the supply bond is required, the costs thereof will be added to the amount of the Purchase Order. The Contractor shall verify that a vendor can furnish a supply bond. All bonds will name the CITY and the Contractor as additional obliges. To the extent that materials and equipment are purchased pursuant to the CITY's sales and use tax exemption, the Contractor shall reduce the Contract Amount for direct purchases by the CITY.

ARTICLE 4 INDEMNIFICATION

4.1 CONTRACTOR agrees to indemnify, save harmless and, at the City Attorney's option, defend or pay for an attorney selected by the City Attorney to defend CITY, their officers, agents, servants and employees against any and all claims, losses, liabilities and expenditures of any kind, including attorney's fees, court costs, and other expenses, caused by negligent act or omission of CONTRACTOR, any sub-contractors, their employees, agents, servants, or officers, or accruing, resulting from, or related to the subject matter of this Agreement including, without limitation, any and all claims, demands, or causes of action of any nature, whatsoever, resulting from injuries or damages sustained by any person or property. CONTRACTOR further agrees to indemnify and save harmless the CITY, their officers, agents and employees, for or on account of any injuries or damages received or sustained by any person or persons resulting from any construction defects, including latent defects. In the event that any action or proceeding is brought against CITY by reason of any such claim or demand, CONTRACTOR, upon written notice from CITY, shall defend such action or proceeding. Neither the CONTRACTOR nor any of its sub-contractors will be liable under this section for damages arising out of intentional torts of CITY or their officers, agents or employees.

CONTRACTOR shall require all of the subcontractors working for it to provide the aforementioned indemnification in all contracts and subcontracts entered into and arising out of work performed by CONTRACTOR in connection with the Project.

4.2 To the extent considered necessary by the City Attorney, any sums due to CONTRACTOR under this Agreement may be retained by CITY until all of CITY's claims for indemnification pursuant to this Agreement have been settled

or otherwise resolved; and any amount withheld shall not be subject to payment of interest by CITY.

- 4.3 In the event that any action or proceeding is brought by CONTRACTOR against CITY, CONTRACTOR hereby waives the right to a jury trial. The provisions of this Article shall survive the expiration or early termination of this Agreement.
- 4.4 Contractor acknowledges that it has received adequate consideration concerning the monetary limitation on the indemnification provided to City, which, shall not be less than \$1 million per occurrence.
- 4.5 To the fullest extent permitted by law, the CONTRACTOR agrees to indemnify and hold-harmless the City, its officers and employees from any claims, liabilities, damages, losses, and costs, including, but not limited to, reasonable attorney fees to the extent caused, in whole or in part, by the professional negligence, error or omission of the CONTRACTOR or persons employed or utilized by the CONTRACTOR in performance of the Agreement.
- 4.6 To the fullest extent permitted by law, the CONTRACTOR agrees to indemnify and hold-harmless the City, its officers and employees from any claims, liabilities, damages, losses, and costs, including, but not limited to, reasonable attorney fees to the extent caused, in whole or in part, by the recklessness or intentionally wrongful conduct, of the CONTRACTOR or persons employed or utilized by the CONTRACTOR in performance of the Agreement.
- 4.7 Nothing in this Agreement is intended to serve as a waiver of sovereign immunity, or of any other immunity, defense, or privilege enjoyed by the City pursuant to Section 768.28 Florida Statutes.

ARTICLE 5 INSURANCE REQUIREMENTS

5.1 Contractor agrees to maintain, on a primary basis and at its sole expense, at all times during the life of any resulting contract the following insurance coverage's, limits, including endorsements described herein. The requirements contained herein, as well as City's review or acceptance of insurance maintained by Contractor is not intended to and shall not in any manner limit or qualify the liabilities or obligations *assumed* by Contractor under any resulting contract.

Commercial General Liability: Contractor agrees to maintain Commercial General Liability at a limit of liability not less than **\$1,000,000** Each Occurrence, **\$2,000,000** Annual Aggregate.

Coverage shall not contain any endorsement(s) excluding nor limiting Product/Completed Operations, Contractual Liability or Cross Liability.

Business Automobile Liability: Contractor agrees to maintain Business Automobile Liability at a limit of liability not less than **\$1,000,000** Each Occurrence. Coverage shall include liability for Owned, Non-Owned & Hired automobiles. In the event Contractor does not own automobiles, Contractor agrees to maintain coverage for Hired & Non-Owned Auto Liability, which may be satisfied by way of endorsement to the Commercial General Liability policy or separate Business Auto Liability policy.

Worker's Compensation Insurance & Employers Liability: Contractor agrees to maintain Worker's Compensation Insurance & Employers Liability in accordance with Florida Statute Chapter 440.

Professional Errors & Omissions Liability: Contractor agrees to maintain Professional Error's & Omissions Liability at a limit of liability not less than **\$1,000,000** Each Occurrence **\$2,000,000** Annual Aggregate. The Contractor agrees the policy shall include a minimum three (3) year Discovery (tail) reporting period, and a Retroactive Date that equals or precedes the effective of the Contract, or the performance of services hereunder. The Contractor agrees the Self-Insured-Retention shall not exceed \$25,000. This coverage may be provided on a Per-Project Basis.

Additional Insured: Contractor **agrees to** endorse City as an Additional Insured with a CG 2026 07 04 Additional - Insured – Designated Person or Organization endorsement or CG 2010 19 01 Additional Insured – Owners

Lessees, or Contractors – Scheduled Person or Organization or CG 2010 07 04 Additional Insured - Owners, Lessees, or Contractors – Scheduled Person or organization in combination with CO 2037 07 04 Additional Insured - Owners. Lessees Contractors-Completed Operations, or similar endorsements, to the Commercial General Liability. The Additional Insured shall read "City of Hallandale Beach."

Waiver of Subrogation: Contractor agrees by entering into this contract to a *Waiver* of Subrogation for each required policy herein. When required by the insurer or should a policy condition not permit Contractor to enter into a pre-loss agreement to waive subrogation without an endorsement, then Contractor agrees to notify *the* insurer and request the policy be endorsed with a Waiver of Transfer of Rights of Recovery Against Others, or its equivalent. This Waiver of Subrogation requirement shall not apply to any policy, which includes a condition specifically prohibiting such an endorsement, or voids coverage should Contractor enter into such an agreement on a pre-loss basis.

Certificate(s) of Insurance Contractor agrees to provide City a Certificate(s) of Insurance evidencing that all coverage's, *limits*, and endorsements required herein are maintained and in full force and effect. Said Certificate(s) of Insurance shall include a minimum thirty (30) day endeavor to notify due to cancellation or non-renewal of coverage. The Certificate Holder address shall read:

City of Hallandale Beach
Risk Manager
400 South Federal Highway
Halladale Beach, FL 33009

Umbrella or Excess Liability: Contractor may satisfy the minimum liability limits required above for Commercial General Liability or Business Auto Liability under an Umbrella or Excess Liability policy. There is no minimum Per Occurrence limit of liability under the Umbrella or Excess Liability; however, the Annual Aggregate limit shall not be less than the highest "Each Occurrence" limit for either Commercial General Liability or Business Auto Liability. Contractor agrees to endorse City as an "Additional Insured" on the Umbrella or Excess Liability unless the Certificate of Insurance states the Umbrella or Excess Liability provides coverage on a "Follow-Form" basis.

Right to Revise or Reject: City reserves the right, but not the obligation, to revise any insurance requirement, not limited to limits, coverages, and endorsements, or to reject any insurance policies which fail to meet the criteria stated herein. Additionally, City reserves the right, but not the obligation, to review and reject any insurer providing coverage due of its poor financial condition or failure to operating legally.

- 5.2 If the initial insurance expires prior to the completion of the work, renewal copies of policies shall be furnished 30 days prior to the date of their expiration.
- 5.3 Notice of Cancellation and/or Restriction - The policy(ies) must be endorsed to provide the City of Hallandale Beach with 30 days notice of cancellation and/or restriction.
- 5.4 The CONTRACTOR shall furnish to the CITY ENGINEER and the City's Project Manager Certificates of Insurance or endorsements evidencing the insurance coverage specified above within 15 days after notification of award. The required Certificates of Insurance shall name the types of policies provided, refer specifically to this Contract, and state that such insurance is as required by this Contract. The Certificate of Insurance shall be in form similar to and contain the information set forth.
- 5.5 The official title of the owner is the "City of Hallandale Beach." This official title shall be used in all insurance documentation.

ARTICLE 6 WEATHER

- 6.1 No extension of time shall be granted for delays resulting from normal weather conditions prevailing in the area as defined by the average of the last ten years of weather data as recorded by the U.S. Department of Commerce, National Oceanic and Atmospheric Administration at the Fort Lauderdale Weather Station.
- 6.2 No more than one day of time extension shall be granted for each day the precipitation, in inches exceeds one (1) inch at the Weather Station, and only when fifty percent or more of the scheduled construction work force cannot work due occurrence of such precipitation on the day claimed.

ARTICLE 7
HURRICANE PRECAUTIONS

- 7.1 During such periods of time as are designated by the United States Weather Bureau as being a hurricane warning or alert, the CONTRACTOR, at no cost to the CITY, shall take all precautions necessary to secure the Project site in response to all threatened storm events, regardless of whether the CITY or CITY ENGINEER has given notice of same.
- 7.2 Compliance with any specific hurricane warning or alert precautions will not constitute additional work.
- 7.3 The contractor acknowledges that threatened tropical storm activity is normal in Broward County and the mere possibility that a warning or watch might be declared is not a basis for compensable or non-compensable extension of time. Tropical Storm Watches and Warnings will not automatically result in a compensable extension of time.

ARTICLE 8
PERMITS, LICENSES AND IMPACT FEES

- 8.1 Except as otherwise provided within the Supplemental Conditions, all permits and licenses required by federal, state, local or county laws, rules and regulations necessary for the execution of the work undertaken by the CONTRACTOR pursuant to this Contract shall be secured and paid by the CONTRACTOR. It is the CONTRACTOR'S responsibility to determine that all zoning requirements have been met prior to obtaining any permits or licenses. It is the CONTRACTOR'S responsibility to have and maintain appropriate Certificate(s) of Competency, valid for the type of work to be performed and for the jurisdiction in which the work is to be completed.
- 8.2. Impact fees levied by any municipality shall be paid by the CONTRACTOR. CONTRACTOR shall be reimbursed only for the actual amount of the impact fee levied by the municipality as evidenced by an invoice or other acceptable documentation issued by the municipality. Reimbursement to the CONTRACTOR in no event shall include profit or overhead of the CONTRACTOR.
- 8.3 Necessity of complying with permit requirements. CONTRACTOR and the City agree that the failure of the Agreement to address a particular permit, condition, fee, term or restriction, shall not relieve CONTRACTOR of the necessity of complying with the law governing said permitting requirements, conditions, fee, terms and restrictions.

ARTICLE 9
DESIGN PLANS AND WORKING DRAWINGS

- 9.1 The Bid Project includes drawings (design plans) and specifications. The CITY, through the CITY ENGINEER, shall have the right to modify the details of these drawings (design plans) and specifications, to supplement said design plans and additional design plans, drawings or additional information as the work proceeds, all of which shall be considered as part of the Bid Project. In case of disagreement between the written and graphic portions of the Bid Project, the written portion shall govern.

ARTICLE 10
"OR EQUAL" CLAUSE:

- 10.1 Whenever a material, article or piece of equipment is identified in the Bid Project including drawings (design plans) and specifications by reference to manufacturers' or vendors' names, trade names, catalog numbers, or otherwise, it is intended merely to establish a standard; and, unless it is followed by words indicating that no substitution is permitted because of form fit function and quality. Any material, article, or equipment of other manufacturers and vendors which will perform or serve the requirements of the general design will be considered equally acceptable provided the materials, article or equipment so proposed is, in the opinion of the CITY, equal in substance, quality and function.
- 10.2 The CITY ENGINEER will be the sole judge of acceptability, and no substitute will be ordered, installed or used without the CITY ENGINEER'S prior written acceptance which will be evidenced by either a Change Order or an approved Shop Drawing. CITY may require CONTRACTOR to furnish at CONTRACTOR'S expense a special performance bond or other Surety with respect to any substitute.

ARTICLE 11
DEFECTIVE WORK

- 11.1 The CITY ENGINEER shall have the authority to reject or disapprove work which he finds to be defective. The CONTRACTOR shall promptly either, as directed, correct all defective work or remove it from the site and replace it with nondefective work. CONTRACTOR shall bear all direct, indirect and consequential costs of such removal or corrections including cost of testing laboratories and personnel.
- 11.2 If, within one year after substantial completion or such longer period of time as may be prescribed by the terms of any applicable special guarantee required by the Contract Documents or by any specific provision of the Contract Documents, any of the work is found to be defective or not in accordance with

the Contract Documents, the CONTRACTOR shall correct it promptly without cost to the CITY, after receipt of written notice from the CITY to do so. Nothing contained herein shall be construed to establish a period of limitation with respect to any other obligation which the CONTRACTOR might have under the Contract Documents.

- 11.3 Should the CONTRACTOR fail or refuse to remove or correct any defective work performed or to make any necessary repairs in an acceptable manner, and in accordance with the requirements of the Contract with the time indicated in writing, the CITY shall have the authority to cause the unacceptable or defective work to be removed or renewed, or make such repairs as may be necessary to be made at the CONTRACTOR'S expense. Any expense incurred by the CITY in which the CONTRACTOR has failed or refused to make shall be paid for out of any monies due or which may become due to the CONTRACTOR, or may be charged against the Performance and Payment Bond. Continue failure or refusal on the part of the CONTRACTOR to make any or all necessary repairs promptly, fully, and to declare the Contract forfeited, in which case the CITY at its option, may purchase materials, tools, and equipment and employ labor or may contract with other individual, firm or corporation, or may proceed with its own forces to perform the work. All costs and expenses incurred thereby shall be charged against the defaulting CONTRACTOR and the amount thereof deducted from any monies due, or which may become due to him, or shall be charged against the Performance and Payment Bond. Any special work performed, as described herein, shall not relieve the CONTRACTOR in any way from his responsibility for the work performed by him.
- 11.4 Failure to reject any defective work or material shall not in any way prevent later rejection when such defect is discovered, or obligate the CITY to final acceptance.

ARTICLE 12 SUBCONTRACTS

- 12.1 The CONTRACTOR shall, within 15 calendar days after the signing of the Contract, notify the CITY in writing of the names of Subcontractors proposed for the work. Such Subcontractor must be in compliance with the provisions of Chapter 9 of the Broward County Code of Ordinances and/or state law as it relates to Certificates of Competency. The CONTRACTOR shall have a continuing obligation to notify the CITY of any change in Subcontractors.
- 12.2 CONTRACTOR shall not employ any Subcontractor against whom CITY may have a reasonable objection. CONTRACTOR shall not be required to employ any Subcontractor against whom CONTRACTOR has a reasonable objection.

- 12.3 The CONTRACTOR shall be fully responsible for all acts and omissions of his Subcontractors and of persons directly or indirectly employed by his Subcontractors and of persons for whose acts any of them may be liable to the same extent that he is responsible for the acts and omissions of persons directly employed by him. Nothing in the Contract Documents shall create any contractual relationship between any subcontractor and the CITY or any obligation on the part of the CITY to pay or to see the payment of any monies due any Subcontractor. The CITY may furnish to any Subcontractor evidence of amounts paid to the CONTRACTOR on account of specific work performed.
- 12.4 The CONTRACTOR agrees to bind specifically every Subcontractor to the applicable terms and conditions of the Contract Documents for the benefit of the CITY.

ARTICLE 13
SEPARATE CONTRACTS

- 13.1 The CITY reserves the right to let other Contracts in connection with this work. The CONTRACTOR shall afford other contractors reasonable opportunity for the introduction and storage of their materials and the execution of their work and shall properly connect and coordinate this work with theirs.
- 13.2 If any part of the CONTRACTOR'S work depends for proper execution or results upon the work of any other contractor, the CONTRACTOR shall inspect and promptly report to the CITY ENGINEER any defects in such work that render it unsuitable for such proper execution and results. CONTRACTOR'S failure to so inspect and report shall constitute an acceptance of the other contractor's work as fit and proper for the reception of his work, except as to defects which may develop in other contractor's work after the execution of his work.
- 13.3 The CONTRACTOR shall conduct his operations so as to create no interference or impact on any other contractor on the site. Should such interference or impact occur, the CONTRACTOR shall be liable to the affected contractor for the cost of such interference or impact.
- 13.4 To ensure the proper execution of his subsequent work, the CONTRACTOR shall inspect the work already in place and shall at once report to the CITY ENGINEER any discrepancy between the executed work and the requirements of the Bid Project.

ARTICLE 14
DAMAGE TO EXISTING FACILITIES, EQUIPMENT OR UTILITIES

- 14.1 CONTRACTOR shall have full responsibility for reviewing and checking such information and data, for locating all underground facilities shown or indicated in the Contract Documents, for coordination of the work with the owners of such underground facilities during construction, for the safety and protection thereof and for repairing any damage thereto resulting from the work, the cost of all of which will be considered as having been included in the Contract price.
- 14.2 During construction of buildings and/or during improvements, CONTRACTOR covenants and agrees that it shall safely maintain the site of construction activities and protect against damage to persons and property by reason of construction activities and will provide adequate security during non-construction periods. In the case of damage or loss to the building and/or improvements constructed on the property by CONTRACTOR in accordance with this Agreement, CONTRACTOR shall, as soon as possible after the occurrence of such loss or damage, repair or rebuild the buildings and/or improvements in such manner that the buildings and/or improvements after such repairing or rebuilding shall be of the same general character as set forth in this Agreement and the approved Scope of Work and at least equal in value to the buildings and improvements prior to such loss or damage. Such repairs shall begin within ninety (90) calendar days after such occurrence or if rebuilding is required, such rebuilding shall be begun within one hundred eighty (180) calendar days after such occurrence and in either case shall be completed in a reasonable time, subject to extension for Permitted Delays; provided insurance funds are made available to CONTRACTOR for such repair or rebuilding, in which event CONTRACTOR shall commence repairs or rebuilding within one hundred eighty (180) days from the date of occurrence. CONTRACTOR shall have the reasonable right to extend the time period for rebuilding in the event of a major catastrophic event (similar in scope and widespread damage to Hurricane Andrew) which would reasonably affect the ability to secure insurance proceeds, labor, public services, and other required elements to reasonably begin said rebuilding. CONTRACTOR shall pay for all such repairing and rebuilding so that the property and the buildings and improvements shall be free and clear of all liens of mechanics and materials and similar liens arising out of such repair, rebuilding or reconstruction of the buildings and improvements.

ARTICLE 15
MONITORING REPORTS

- 15.1 CONTRACTOR shall provide the City, in a format reasonably acceptable to the City and CONTRACTOR, information, data and reports to be used by the City in monitoring CONTRACTOR'S performance in carrying out the Project.

ARTICLE 16
CHANGE OF CONTRACT TIME

- 16.1 The "Contract Time" may only be changed by a Change Order. Any claim for an extension of the "Contract Time" shall be based on written notice delivered by the party making the claim to the CITY ENGINEER and the City's Project Manager within 7 calendar days of the beginning of the occurrence of the event giving rise to the claim and stating the general nature of the claim. Notice of the extent of the claim with supporting data shall be delivered within 15 days after the end of such occurrence (unless the CITY allows an additional period of time to ascertain more accurate data in support of the claim) and shall be accompanied by the claimant's written statement that the adjustment claimed is the entire adjustment to which the claimant has reason to believe it is entitled as a result of the occurrence of said event. All claims for adjustment in the "Contract Time" shall be determined by the CITY ENGINEER in accordance with paragraph 16.2, if CITY and CONTRACTOR cannot otherwise agree. No claim for an adjustment in the "Contract Time" will be valid if not submitted in accordance with the requirements of this paragraph.
- 16.2 The CITY ENGINEER and/or City's Project Manager must submit the request of an extension of the "Contract Time" with the written information provided by the CONTRACTOR and with a written explanation as to why the extension shall be allowed to the City Manager for approval.

If the City Manager approves the request, the "Contract Time" will be extended in an amount equal to time lost due to delays beyond the control of and through no fault or negligence of the CONTRACTOR. Such delays shall include, but not limited to, acts or neglect by CITY or the CITY ENGINEER, or by any employee of either, or any separate contractor employed by the CITY, fires, floods, labor disputes, epidemics, abnormal weather conditions or acts of God.

- 16.3 No Damages for Delay:

Except as provided in Article 1.2(a) and (b) NO CLAIM FOR DAMAGES OR ANY CLAIM OTHER THAN FOR AN EXTENSION OF TIME SHALL BE MADE OR ASSERTED AGAINST THE CITY BY REASON OF ANY DELAYS. The CONTRACTOR shall not be entitled to an increase in the Contract Sum or payment or compensation of any kind from the CITY for direct, indirect, consequential, impact or other costs, expenses or damages, including but not limited to costs of acceleration or inefficiency, arising because of delay, disruption, interference or hindrance from any cause whatsoever, whether such delay, disruption, interference or unforeseeable, or avoidable or unavoidable; provided, however, that this provision shall not preclude recovery of damages by the CONTRACTOR for hindrances or delays due solely to fraud, bad faith or active interference on the part of the CITY or its agents. Otherwise, the CONTRACTOR shall be entitled only to extensions of the Contract Time as the sole and exclusive

remedy for such resulting delay, in accordance with and to the extent specifically provided above.

16.4 Changes in the Work or Terms of Contract Documents:

16.4.1 Without invalidating the Contract and without notice to any surety, CITY reserves and shall have the right, from time to time to make such increases, decreases or other changes in the character or quantity of the Work as may be considered necessary or desirable to complete fully and acceptably the proposed construction in a satisfactory manner. Any extra or additional work within the scope of this Project must be accomplished by means of appropriate Field Orders and Supplemental Instructions or Change Orders. Surety waives its right to notice of changes in the Contract Terms and/or Contract Price.

16.4.2 Any changes to the terms of the Contract Documents must be contained in a written document, executed by the parties hereto, with the same formality and of equal dignity prior to the initiation of any work reflecting such change, except as provided for in Subparagraph 16.4.1, above. This section shall not prohibit the issuance of Change Orders executed only by the City Manager_as hereinafter provided.

16.5 Field Orders and Supplemental Instructions:

The CITY ENGINEER and the City's Project Manager, shall have the right to approve and issue Field Orders setting forth written interpretations of the intent of the Contract Documents and ordering minor changes in Work execution, providing the Field Order involves no change in the Contract Price or the Contract Time. CITY ENGINEER shall have the right to approve and issue Supplemental Instructions setting forth written orders, instructions, or interpretations concerning the Contract Documents or its performance, provided such Supplemental Instructions involve no change in the Contract Price or the Contract Time.

ARTICLE 17 CHANGE ORDERS

17.1 Changes in the quantity or character of the Work within the scope of the Project which are not properly the subject of Field Orders or Supplemental Instructions, including all changes resulting in changes in the Contract Price, or the Contract Time, shall be authorized only by Change Orders approved in advance by the City Manager.

17.2 CONTRACTOR shall not start work on any changes requiring an increase in the Contract Price or the Contract Time until a Change Order setting forth the adjustments is approved by the City Manager. Upon receipt of a Change Order,

CONTRACTOR shall promptly proceed with the work set forth within the document.

- 17.3 In the event satisfactory adjustment cannot be reached for any item requiring a change in the Contract Price or Contract Time, and a Change Order has not been issued, CITY reserves the right at its sole option to either terminate the Contract as it applies to the items in question and make such arrangements as may be deemed necessary to complete the disputed work; to remove the disputed work from the scope of work and to process a unilateral change order reducing the contract price; or submit the matter in dispute to CITY ENGINEER. During the pendency of the dispute, and upon receipt of a Change Order approved by the City Manager, CONTRACTOR shall promptly proceed with the change in the Work involved and advise the CITY ENGINEER and City's Project Manager in writing within seven (7) calendar days of CONTRACTOR's agreement or disagreement with the method, if any, provided in the Change Order for determining the proposed adjustment in the Contract Price or Contract Time.
- 17.4 Under circumstances determined necessary by CITY, Change Orders may be issued unilaterally by the City Manager without consent of Surety.

ARTICLE 18
VALUE OF CHANGE ORDER WORK

- 18.1 The value of any work covered by a Change Order or of any claim for an increase or decrease in the Contract Price shall be determined in one of the following ways:
- 18.1.1. By mutual acceptance of a lump sum which CONTRACTOR and the City Manager acknowledge contains a component for overhead and profit.
- 18.1.2. On the basis of the "cost of work," determined as provided in Sections 18.2 and 18.3, plus a CONTRACTOR's fee for overhead and profit that is determined as provided in Section 18.4.
- 18.2 The term "cost of work" means the sum of all direct costs necessarily incurred and paid by CONTRACTOR in the proper performance of the Work described in the Change Order. Except as otherwise may be agreed to in writing and approved by the City Manager, such costs shall be in amounts no higher than those prevailing in the locality of the Project, shall include only the following items and shall not include any of the costs itemized in Section 18.3.
- 18.2.1. Payroll costs for employees in the direct employ of CONTRACTOR in the performance of the work described in the Change Order under schedules of job classifications agreed upon by CITY and approved by the City Manager and CONTRACTOR. Payroll costs for employees not employed full time on the work covered by the Change Order shall be apportioned on the basis of their time spent on the work. Payroll costs shall

include, but not be limited to, salaries and wages plus the cost of fringe benefits which shall include social security contributions, unemployment, excise and payroll taxes, workers' or workmen's compensation, health and retirement benefits, bonuses, sick leave, vacation and holiday pay application thereto. Such employees shall include superintendents and foremen at the site. The expenses of performing the work after regular working hours, on Sunday or legal holidays shall be included in the above to the extent authorized by the City Manager.

18.2.2. Cost of all materials and equipment furnished and incorporated in the work, including costs of transportation and storage thereof, and manufacturers' field services required in connection therewith. All cash discounts shall accrue to CONTRACTOR unless CITY deposits funds with CONTRACTOR with which to make payments, in which case the cash discounts shall accrue to CITY. All trade discounts, rebates and refunds, and all returns from sale of surplus materials and equipment shall accrue to CITY and CONTRACTOR shall make provisions so that they may be obtained. Rentals of all construction equipment and machinery and the parts thereof whether rented from CONTRACTOR or others in accordance with rental agreements approved by CITY ENGINEER and the costs of transportation, loading, unloading, installation, dismantling and removal thereof, all in accordance with the terms of said agreements. The rental of any such equipment, machinery or parts shall cease when the use thereof is no longer necessary for the work.

18.2.3. Payments made by CONTRACTOR to Subcontractors for work performed by Subcontractors. If required by CITY, CONTRACTOR shall obtain competitive bids from Subcontractors acceptable to CONTRACTOR and shall deliver such bids to CITY ENGINEER who will then determine which bids will be accepted. If the Subcontract provides that the Subcontractor is to be paid on the basis of cost of the work plus a fee, the Subcontractor's cost of the work shall be determined in the same manner as CONTRACTOR'S cost of the work. All Subcontractors shall be subject to the other provisions of the Contract Documents insofar as applicable, including but not limited to the CITY'S False Claims Ordinance.

18.2.4. Cost of special engineers, including, but not limited to, engineers, architects, testing laboratories, and surveyors employed for services specifically related to the performance of the work described in the Change Order.

18.2.5. Supplemental costs including the following:

18.2.5.1 The proportion of necessary transportation, travel and subsistence expenses of CONTRACTOR's employees incurred in discharge of duties connected with the work except for local travel to and

from the site of the work or to Contractor's home office or branch office.

18.2.5.2 Cost, including transportation and maintenance, of all materials, supplies, equipment, machinery, appliances, office and temporary facilities at the site and hand tools not owned by the workmen, which are consumed in the performance of the work, and cost less market value of such items used but not consumed which remains the property of CONTRACTOR.

18.2.5.3 Sales, use, or similar taxes related to the work, and for which CONTRACTOR is liable, imposed by any governmental authority, provided however, that the Contractor shall not be paid or, or reimbursed, the cost of fines and penalties levied by entities other than the City of Hallandale Beach.

18.2.5.4. Deposits lost for causes other than CONTRACTOR's negligence; royalty payments and fees for permits and licenses.

18.2.5.5. The cost of utilities, fuel and sanitary facilities at the site.

18.2.5.6. Receipted minor expenses such as telegrams, long distance telephone calls (except to Contractor's home office or branch offices), telephone service at the site, expressage and similar petty cash items in connection with the work.

18.2.5.7. Cost of premiums for additional bonds and insurance required because of changes in the work or default by the Contractor.

18.3 The term "cost of the work" shall not include any of the following:

18.3.1. Payroll costs and other compensation of CONTRACTOR's officers, executives, principals (of partnership and sole proprietorships), general managers, engineers, architects, estimators, lawyers, scheduling consultants, auditors, accountants, purchasing and contracting agents, expeditors, timekeepers, clerks and other personnel employed or retained by CONTRACTOR or surety, whether at the site or in its principal or a branch office for general administration of the work and not specifically included in the agreed-upon schedule of job classifications referred to in Section 18.2.1., all of which are to be considered administrative costs covered by CONTRACTOR's fee.

18.3.2. Expenses of CONTRACTOR's principal and branch offices other than CONTRACTOR's office at the site.

18.3.3. Any part of CONTRACTOR's capital expenses, including interest on CONTRACTOR's capital employed for the work and charges against CONTRACTOR for delinquent payments.

18.3.4. Cost of premiums for all Bonds and for all insurance whether or not CONTRACTOR is required by the Contract Documents to purchase and maintain the same, except for additional bonds and insurance required because of cardinal changes in the work.

18.3.5. Costs due to the negligence or neglect of CONTRACTOR, any Subcontractors, or anyone directly or indirectly employed by any of them or for whose acts any of them may be liable, including but not limited to, the correction of defective work, disposal of materials or equipment wrongly supplied and making good any damage to property.

18.3.6. Other overhead or general expense costs of any kind and the cost of any item not specifically and expressly included in Section 18.2.

18.4 CONTRACTOR's fee allowed to CONTRACTOR for overhead and profit shall be determined as follows:

18.4.1. A mutually acceptable fixed fee or,

18.4.2. If none can be agreed upon, a fee based on the following percentages of the various portions of the cost of the work:

18.4.2.1. For costs incurred under Sections 18.2.1 and 18.2.2, CONTRACTOR's fee shall not exceed ten percent (10%).

18.4.2.2. For costs incurred under Section 18.2.3, CONTRACTOR's fee shall not exceed seven and one half percent (7.5%); and if a subcontract is on the basis of cost of the work plus a fee, the maximum allowable to the Subcontractor as a fee for overhead and profit shall not exceed ten percent (10%); and

18.4.2.3. No fee shall be payable on the basis of costs itemized under Sections 18.2.4 and 18.2.5, (except Section 18.2.5.3), and Section 18.3.

18.5 The amount of credit to be allowed by CONTRACTOR to CITY for any such change, which results in a net decrease in cost, will be the amount of the actual net decrease. When both additions and credits are involved in any one change, the combined overhead and profit, if otherwise allowed, shall be figured on the basis of the net increase or decrease, if any, however, CONTRACTOR shall not be entitled to claim lost profits for any Work not performed.

- 18.6 Whenever the cost of any work is to be determined pursuant to Sections 18.2 and 18.3, CONTRACTOR will submit in a form acceptable to CITY ENGINEER an itemized cost breakdown together with the supporting data.
- 18.7 Where the quantity of any item of the Work that is covered by a unit price is increased or decreased by more than twenty percent (20%) from the quantity of such work indicated in the Contract Documents, an appropriate Change Order shall be issued to adjust the unit price, if warranted.
- 18.8 Whenever a change in the Work is to be based on mutual acceptance of a lump sum, whether the amount is an addition, credit or no change-in-cost, CONTRACTOR shall submit an initial cost estimate acceptable to CITY ENGINEER and the City's Project Manager.
- 18.8.1. Breakdown shall list the quantities and unit prices for materials, labor, equipment and other items of cost.
- 18.8.2. Whenever a change involves CONTRACTOR and one or more Subcontractors and the change is an increase in the Contract Price, overhead and profit percentage for CONTRACTOR and each Subcontractor shall be itemized separately.
- 18.9 Each Change Order must state within the body of the Change Order whether it is based upon unit price, negotiated lump sum, or "cost of the work."

ARTICLE 19 TERMINATION FOR CONVENIENCE

- 19.1 The CITY may terminate the Contract for its convenience, at any time, with or without cause, upon thirty (30) days written notice to CONTRACTOR.
- 19.2 Upon such notice of termination, CONTRACTOR will immediately terminate its performance and turn over all of its work product (e.g. plans to the CITY).
- 19.3 CONTRACTOR will then submit a final statement to the CITY for all services performed (based on percentage of project completion) ten days after the date on the notice of termination for convenience.
- 19.4 The CONTRACTOR is precluded from recovering damages for loss of anticipated, but unearned profit on the Contract, as well as consequential damages.

ARTICLE 20 SHOP DRAWINGS

- 20.1 The CONTRACTOR shall submit Shop Drawings for all equipment, apparatus, machinery, fixtures, piping, wiring, fabricated structures and manufactured articles. The purpose of the Shop Drawings is to show the suitability, efficiency, technique of manufacture, installation requirements, details of the item and evidence of its compliance or noncompliance with the Bid Project.
- 20.2 The CONTRACTOR shall thoroughly review and check the Shop Drawings and each and every copy shall show this approval thereon.
- 20.3 If the Shop Drawings show or indicate departures from the Contract requirements, the CONTRACTOR shall make specific mention thereof in his letter of transmittal. Failure to point out such departures shall not relieve the CONTRACTOR from his responsibility to comply with the Bid Project.
- 20.4 The CITY ENGINEER'S approval of the Shop Drawings will be general and shall not relieve the CONTRACTOR of responsibility for the accuracy of such Drawings, nor for the proper fitting and construction of the work, nor for the furnishing of materials or work required by the Contract and not indicated on the Drawings. No work called for by Shop Drawings shall be performed until the said Drawings have been approved by the CITY ENGINEER. Approval shall not relieve the CONTRACTOR from responsibility for errors or omissions of any sort on the Shop Drawings.
- 20.5 The CONTRACTOR shall keep one set of Shop Drawings marked with the CITY ENGINEER'S approval at the job site at all times.

ARTICLE 21
PROGRESS PAYMENTS

All invoices and/or bills and/or requests for payments and/or application for payment are to be sent to the City Engineer and the City's Project Manager.

- 21.1 The CONTRACTOR may request payments for work completed at intervals of not more than once a month. The CONTRACTOR'S requisition shall show a complete breakdown of the project components, the quantities completed and the amount due, together with such supporting evidence as may be required by the CITY ENGINEER. Each requisition shall be submitted in triplicate to the CITY ENGINEER for approval. CITY shall make payment to the CONTRACTOR within 25 days after approval by the CITY ENGINEER of CONTRACTOR'S requisition for payment.
- a)
- b) Overdue notice. The CONTRACTOR may send the City an overdue notice if the invoice is not paid or rejected within the time frame in Section 21.1, and four (4) business days following the delivery of

overdue notice the payment required by the City shall be accepted, rejected or rejected in part.

- 21.2 Retainage: The CONTRACTOR agrees that five percent (5%) of monies earned by CONTRACTOR shall be withheld by CITY as retainage until the completion of the project. The CITY has the right to not process retainage if CONTRACTOR failed to perform contractual responsibilities pursuant to Section 255.078(3). The CITY is not required to pay or release any amounts that are the subject of a good faith dispute, the subject of a claim brought pursuant to Section 255.05, or otherwise the subject of a claim or demand by the local governmental entity or CONTRACTOR.
- 21.3 The CITY may withhold in whole or in part, payment to such extent as may be necessary to protect itself from loss on account of:
- 21.3.1. Defective work not remedied.
 - 21.3.2. Claims filed or reasonable evidence indicating probable filing of claims by other parties against the CONTRACTOR.
 - 21.3.3. Failure of the CONTRACTOR to make payments properly to Subcontractors or for material or labor.
 - 21.3.4. Damage to another Contractor not remedied.

When the above grounds are removed or resolved or the CONTRACTOR provides a surety bond or a consent of Surety, satisfactory to the CITY which will protect the CITY in the amount withheld, payment may be made in whole or in part.

ARTICLE 22 ACCEPTANCE AND FINAL PAYMENT

- 22.1 Upon receipt of written notice from the CONTRACTOR that the work is ready for final inspection and acceptance, the CITY shall within ten days make an inspection thereof. If the CITY finds the work acceptable under the Contract and the Contract work has been fully performed, payment shall be issued by the CITY, stating that the work required by the Contract has been completed and is accepted under the terms and conditions thereof.
- 22.2 Before issuance of the Final Certificate for Payment, the CONTRACTOR shall deliver to the CITY a complete release of all liens arising out of this Contract, or receipts in full in lieu thereof, and an Affidavit certifying that all suppliers and Subcontractors have been paid in full and that all other indebtedness connected with the work has been paid, and a consent of the Surety of Final

Payment. The CITY may withhold final payment under the same terms and conditions as set forth in Section 21.3 above.

- 22.3 If, after the work has been substantially completed, full completion thereof is materially delayed through no fault of the CONTRACTOR, the CITY shall, without terminating the Contract, make payment of the balance due for that portion of the work fully completed and accepted. Such payment shall be made under the terms and conditions governing final payment, except that it shall not constitute waiver of claims.
- 22.4 The making and acceptance of the final payment shall constitute a waiver of all claims by the CITY, other than those arising from faulty or defective work, failure of the work to comply with requirements of the Contract Documents or terms of any special warranties required by the Contract Documents. It shall also constitute a waiver of all claims by the CONTRACTOR, except those previously made in writing and identified by the CONTRACTOR as unsettled at the time of the application for final payment.

ARTICLE 23 CITY'S RIGHT TO TERMINATE CONTRACT

- 23.1 If CONTRACTOR fails to begin the Work within fifteen (15) calendar days after the Project Initiation Date, or fails to perform the Work with sufficient workers and equipment or with sufficient materials to insure the prompt completion of the Work, or shall perform the Work unsuitably, or cause it to be rejected as defective and unsuitable, or shall discontinue the prosecution of the Work pursuant to the accepted schedule or if CONTRACTOR shall fail to perform any material term set forth in the Contract Documents or if CONTRACTOR shall become insolvent or be declared bankrupt, or commit any act of bankruptcy or insolvency, or shall make an assignment for the benefit of creditors, or for any other cause whatsoever shall not carry on the Work in an acceptable manner, CITY may give notice in writing to CONTRACTOR and its Surety of such delay, neglect or default, specifying the same. Nevertheless, Surety waives its right to notice pursuant to this paragraph. If CONTRACTOR, within a period of ten (10) calendar days after such notice, shall not proceed in accordance therewith, then CITY may neglect or default the CONTRACTOR and CONTRACTOR's failure to comply with such notice, terminate the services of CONTRACTOR, exclude CONTRACTOR from the Project site and take the prosecution of the Work out of the hands of CONTRACTOR, and appropriate or use any or all materials and equipment on the Project site as may be suitable and acceptable. In such case, CONTRACTOR shall not be entitled to receive any further payment until the Project is completed. In addition CITY may enter into an agreement for the completion of the Project according to the terms and provisions of the Contract Documents, or use such other methods as in City's sole opinion shall be required for the completion of the Project according to the terms and provisions of the Contract

Documents, or use such other methods as in City's sole opinion shall be required for the completion of the Project in an acceptable manner. All damages, costs and charges incurred by CITY, together with the costs of completing the Project and any fines or levies that may be assessed against the City by any governmental entity or by Broward County as a result of late completion of the Project, shall be deducted from any monies due or which may become due to CONTRACTOR. In case the damages and expenses so incurred by CITY shall exceed the unpaid balance, then CONTRACTOR shall be liable and shall pay to CITY the amount of said excess.

- 23.2 If after notice of termination of CONTRACTOR's right to proceed, it is determined for any reason that CONTRACTOR was not in default, the rights and obligations of CITY and CONTRACTOR shall be the same as if the notice of termination had been issued pursuant to the Termination for Convenience clause as set forth in Article 19.

ARTICLE 24

CONTRACTOR'S RIGHT TO STOP WORK OR TERMINATE CONTRACT

If CITY ENGINEER received CONTRACTOR's proper invoice and/or bill and/or request for payment and/or application for payment, and should CITY ENGINEER fail to review and approve or state in writing reasons for not approving, or for rejecting, of the Application for Payment within twenty-five (25) business days after it is presented, then CONTRACTOR shall provide CITY with written notice of same, and if CITY fails either to pay CONTRACTOR within four (4) business days after CITY receives CONTRACTOR's notice, CITY shall notify CONTRACTOR in writing of any objection to the Application for Payment, then CONTRACTOR shall, give a second written notice to CITY of such delay, neglect or default, specifying the same and if CITY, within a period of ten (10) calendar days after such second notice shall not remedy the delay, neglect, or default upon which the notice is based, then CONTRACTOR may stop work or terminate this Contract and recover from CITY payment for all work executed and reasonable expenses sustained therein plus reasonable termination expenses. In such event, the contract shall be deemed terminated for convenience, and CONTRACTOR shall be paid for all work executed and expenses incurred prior to termination in addition to termination settlement costs reasonably incurred by CONTRACTOR relating to commitments, which had become firm prior to the termination. Payment shall include reasonable profit for work/services performed. No payment shall be made for profit for work or services that have not been performed or for consequential damages.

ARTICLE 25

DIFFERING SITE CONDITIONS

In the event that during the course of the Work CONTRACTOR encounters subsurface or concealed conditions at the Project site which differ materially from those shown on the Contract Documents and from those ordinarily encountered and generally

recognized as inherent in work of the character called for in the Contract Documents and Supplementary Conditions; or unknown physical conditions of the Project site, of an unusual nature, which differ materially from that ordinarily encountered and generally recognized as inherent in work of the character called for in the Contract Documents in the locales such as that where the work is to be done, CONTRACTOR shall, within twenty-four (24) hours of their discovery, notify CITY in writing of the existence of the aforesaid conditions. CITY shall, within two (2) business days after receipt of CONTRACTOR's written notice, investigate the site conditions identified by CONTRACTOR. If, in the sole opinion of CITY ENGINEER with the consent of City's Project Manager, the conditions do materially so differ and cause an increase or decrease in CONTRACTOR's cost of, or the time required for, the performance of any part of the Work, CITY ENGINEER shall recommend an equitable adjustment to the Contract Price, or the Contract Time, or both. If CITY and CONTRACTOR cannot agree on an adjustment in the Contract Price or Contract Time, the adjustment shall be referred to CITY ENGINEER for determination in accordance with the provision for resolving disputes. Should CITY ENGINEER determine that the conditions of the Project site are not so materially different to justify a change in the terms of the Contract, CITY ENGINEER shall so notify CONTRACTOR in writing, stating the reasons, and such determination shall be final and binding upon the parties hereto.

No request for an equitable adjustment or change to the Contract Price or Contract Time for differing site conditions shall be allowed if made after the date certified by CITY ENGINEER as the date of substantial completion.

ARTICLE 26 RESOLUTION OF DISPUTES

26.1 To prevent all disputes and litigation, it is agreed by the parties hereto that the CITY ENGINEER shall decide all questions, claims, difficulties and disputes of whatever nature which may arise relative to the technical interpretation of the Contract Documents and fulfillment of this Contract as to the character, quality, amount and value of any work done and materials furnished, or proposed to be done or furnished under or, by reason of, the Contract Documents and CITY ENGINEER's estimates and decisions upon all claims, questions, difficulties and disputes shall be final and binding to the extent provided in Section 26.2. Any claim, question, difficulty or dispute which cannot be resolved by mutual agreement of CITY and CONTRACTOR shall be submitted to CITY ENGINEER in writing within twenty-one (21) calendar days. Unless a different period of time is set forth herein, CITY ENGINEER shall notify CONTRACTOR in writing of CITY ENGINEER's decision within twenty-one (21) calendar days from the date of the submission of the claim, question, difficulty or dispute, unless CITY ENGINEER requires additional time to gather information or allow the parties to provide additional information. All non-technical administrative disputes shall be determined by the CITY ENGINEER and the City's Contract Manager pursuant to the time periods provided herein. During the pendency of any dispute and after a

determination thereof, CONTRACTOR and CITY shall act in good faith to mitigate any potential damages including utilization of construction schedule changes and alternate means of construction.

- 26.2 In the event the determination of a dispute under this Article is unacceptable to either party hereto, the party objecting to the determination must notify the other party in writing within ten (10) days of receipt of the written determination. The notice must state the basis of the objection and must be accompanied by a statement that any Contract Price adjustment claimed is the entire adjustment to which the objecting party has reason to believe it is entitled to as a result of the determination. Within sixty (60) days after a disputed invoice or during Final Completion of the Work, the parties shall participate in settlement discussions to address all objections to any determinations hereunder and to attempt to prevent litigation. Should any objection not be resolved, the parties retain all their legal rights and remedies provided under State law. This article shall not limit the CITY'S rights under the CITY'S False Claims Ordinance.

ARTICLE 27 APPLICABLE LAW AND VENUE

The parties expressly agree that this Contract shall be construed and interpreted in accordance with the laws of the State of Florida. Venue for adjudication of disputes and litigation concerning this CONTRACT shall be in Broward County, Florida.

BY ENTERING INTO THIS AGREEMENT, CONTRACTOR AND CITY HEREBY EXPRESSLY WAIVE ANY RIGHTS EITHER PARTY MAY HAVE TO A TRIAL BY JURY OF ANY CIVIL LITIGATION RELATED TO THIS AGREEMENT.

Nothing in this Agreement is intended to serve as a waiver of sovereign immunity, or of any other immunity, defense, or privilege enjoyed by the City pursuant to Section 768.28 Florida Statutes.

ARTICLE 28 CONTRACT DOCUMENTS

- 28.1 This Contract incorporates by reference the following documents: the Bid Project including drawings (design plans) and specifications, the Notice for Bids, the Addenda to the Bid Project, the Bid Tender Form, the record of Contract awarded by the City of Hallandale Beach, the Contract, the Performance and Payment Bond, any additional documents the submission of which is required by this Bid Project, the Notice of Award, the Notice to Proceed, and the Purchase Order.

- 28.2 Where there is a conflict between any provision set forth within the General Conditions and a more stringent state or federal provision which is applicable to this Project, the more stringent state or federal provision shall prevail.
- 28.3 This document incorporates and includes all prior negotiations, correspondence, conversations, agreements, or understandings applicable to the matters contained herein and the parties agree that there are not commitments, agreements, or understandings concerning the subject matter of these Contract Documents that are not contained herein. Accordingly, it is agreed that no deviation from the terms hereof shall be predicated upon any prior representations or agreements whether oral or written.
- 28.4 By execution of this Agreement, CONTRACTOR does certify that CONTRACTOR has been duly authorized by delivery of this Agreement and all other documents, certificates, agreements, consents and receipts, and to take any and all other actions of any kind whatsoever in order to accomplish the purposes and undertakings of this Agreement

ARTICLE 29

NONDISCRIMINATION, EQUAL OPPORTUNITY AND AMERICANS WITH DISABILITIES ACT

- 29.1 CONTRACTOR shall not unlawfully discriminate against any person in its operations and activities in its use or expenditure of funds or any portion of the funds provided by this Agreement and shall affirmatively comply with all applicable provisions of the Americans with Disabilities Act (ADA) in the course of providing any services funded in whole or in part by CITY, including Titles I and II of the ADA (regarding nondiscrimination on the basis of disability), and all applicable regulations, guidelines and standards.

CONTRACTOR's decisions regarding the delivery of services under this Agreement shall be made without regard to or consideration of race, age, religion, color, gender, sexual orientation (Broward County Code, Chapter 16 ½), gender identity, gender expression, national origin, marital status, physical or mental disability, political affiliation, or any other factor which cannot be lawfully or appropriately used as a basis for service delivery.

CONTRACTOR shall comply with Title I of the Americans with Disabilities Act regarding nondiscrimination on the basis of disability in employment and further shall not discriminate against any employee or applicant for employment because of race, age, religion, color, gender, sexual orientation, gender identity, gender expression, national origin, marital status, political affiliation, or physical or mental disability. In addition, CONTRACTOR shall take affirmative steps to ensure nondiscrimination in employment against disabled persons. Such actions shall include, but not be limited to the following: employment, upgrading, demotion, transfer, recruitment or recruitment advertising, layoff, termination, rates of pay, other forms of

compensation, terms and conditions of employment, training (including apprenticeship, and accessibility).

CONTRACTOR shall take affirmative action to ensure that applicants are employed and employees are treated without regard to race, age, religion, color, gender, sexual orientation (Broward County Code, Chapter 16 ½), gender identity, gender expression, national origin, marital status, political affiliation, or physical or mental disability during employment. Such actions shall include, but not be limited to the following: employment, upgrading, demotion, transfer, recruitment or recruitment advertising, layoff, termination, rates of pay, other forms of compensation, terms and conditions of employment, training (including apprenticeship), and accessibility.

CONTRACTOR shall not engage in or commit any discriminatory practice in violation of the Broward County Human Rights Act (Broward County Code, Chapter 16 ½) in performing any services pursuant to this Agreement.

29.2 DOMESTIC PARTNER BENEFITS REQUIREMENT

CONTRACTOR certifies, and has provided the Domestic Partnership Certification Form, that it would provide benefits to Domestic Partners of its employees on the same basis as it provides benefits to employees' spouses.

CONTRACTOR shall comply with the applicable provisions of this section.

- (i) The Contractor certifies and represents that it will comply with this section during the entire term of the Contract.
- (ii) The failure of the Contractor to comply with this section shall be deemed to be a material breach of the contract, entitling the City to pursue any remedy stated below or any remedy provided under applicable law.
- (iii) The City may terminate the Contract if the Contractor fails to comply with this section.
- (iv) The City may retain all monies due or to become due until the Contractor complies with this section.

ARTICLE 30 NOTICES

Whenever either party desires or is required to provide notice to the other as addressed in this contract, such notice must be in writing, sent by certified United States Mail, postage prepaid, return receipt requested, or sent by commercial express carrier with acknowledgement of delivery, or by hand delivery with a request for a written receipt of acknowledgment of delivery, or by email provided that the notice is also sent by one of the foregoing methods, and addressed to the party for whom it is intended at the place last specified. The place for giving notice shall remain the same as set forth herein until changed in writing in the manner provided in this section. For the present, the parties designate the following:

City of Hallandale Beach
Jeremy Earle, City Manager
400 South Federal Highway
Hallandale Beach, FL 33009

With Copy to:
Jeffery Odoms
630 NW 2nd St
Hallandale Beach, FL 33009

And:
Jennifer Merino, City Attorney
400 South Federal Highway
Hallandale Beach, FL 33009

And:
Procurement Department
400 South Federal Highway
Hallandale Beach, FL 33009

Contractor:
Cardinal Contractor, Inc.
13794 NW 4th Street
Unit 200
Sunrise, Florida 33325

ARTICLE 31
RIGHTS IN DOCUMENTS AND WORK

Any and all reports, photographs, surveys, and other data and documents provided or created in connection with this Agreement are and shall remain the property of CITY; and, if a copyright is claimed, CONTRACTOR grants to CITY a non-exclusive license to use the copyrighted item(s) indefinitely, to prepare derivative works, and to make and distribute copies to the public. In the event of termination of this Agreement, any reports, photographs, surveys, and other data and documents prepared by CONTRACTOR, whether finished or unfinished, shall become the property of CITY and shall be delivered by CONTRACTOR to the City's Contract Administrator within seven (7) days of termination of this Agreement by either party. Any compensation due to CONTRACTOR shall be withheld until all documents are received as provided herein.

ARTICLE 32
AUDIT RIGHT AND RETENTION OF RECORDS

CITY shall have the right to audit the books, records, and accounts of CONTRACTOR and its subcontractors that are related to this Project. CONTRACTOR and its subcontractors shall keep such books, records, and accounts as may be necessary in order to record

complete and correct entries related to the Project. All books, records, and accounts of CONTRACTOR and its subcontractors shall be kept in written form, or in a form capable of conversion into written form within a reasonable time, and upon request to do so, CONTRACTOR or its subcontractor, as applicable, shall make same available at no cost to CITY in written form.

CONTRACTOR and its subcontractors shall preserve and make available, at reasonable times for examination and audit by CITY, all financial records, supporting documents, statistical records, and any other documents pertinent to this Agreement for the required retention period of the Florida Public Records Act, Chapter 119, Florida Statutes, as may be amended from time to time, if applicable, or, if the Florida Public Records Act is not applicable, for a minimum period of five (5) years after termination of this Agreement. If any audit has been initiated and audit findings have not been resolved at the end of the retention period or five (5) years, whichever is longer, the books, records, and accounts shall be retained until resolution of the audit findings. If the Florida Public Records Act is determined by CITY to be applicable to CONTRACTOR's and its subcontractors' records, CONTRACTOR and its subcontractors shall comply with all requirements thereof; however, no confidentiality or non-disclosure requirement of either federal or state law shall be violated by CONTRACTOR or its subcontractors. Any incomplete or incorrect entry in such books, records, and accounts shall be a basis for CITY's disallowance and recovery of any payment upon such entry.

CONTRACTOR shall, by written contract, require its subcontractors to agree to the requirements and obligations of this Section.

IF THE CONTRACTOR HAS QUESTIONS REGARDING THE APPLICATION OF CHAPTER 119, FLORIDA STATUTES, TO THE CONTRACTOR'S DUTY TO PROVIDE PUBLIC RECORDS RELATING TO THIS CONTRACT, CONTACT THE CITY CLERK AT (954) 457-1340, BY EMAIL AT CITYCLERKOFFICE@COHB.ORG, OR AT 400 S. FEDERAL HWY, ATTN: CITY CLERK, HALLANDALE BEACH, FL 33009.

EXHIBIT 3

Cardinal Contractors- WATER TREATMENT PLANT REVERSE OSMOSIS SKID ADDITION

IN WITNESS WHEREOF, the parties hereto have made and executed this Agreement on the respective dates under each signature: CITY OF HALLANDALE BEACH through its authorization to execute same by COMMISSION action, signing by and through its City Manager, duly authorized to execute same.

CITY

ATTEST:

CITY OF HALLANDALE BEACH

Genorgen Guillen
City Clerk

By



Jeremy Earle, City Manager

5 day of July, 2023.

Approved as to form and legal sufficiency by
City Attorney

By Jennifer Merino⁹⁵⁴
Jennifer Merino, City Attorney


Cardinal Contractors- WATER TREATMENT PLANT REVERSE OSMOSIS SKID ADDITION

CONTRACTOR MUST EXECUTE THIS CONTRACT AS INDICATED BELOW. USE CORPORATION OR NONCORPORATION FORMAT, AS APPLICABLE. If the Company President does not sign the Contract, there must be a Secretary's Certificate Form provided to the CITY of Hallandale Beach, Florida indicating designee signing, has the authority to sign.


CONTRACTOR

Cardinal Contractors, Inc.

ATTEST:



(Secretary)

By 

Michael Brandao, Vice President
PRINT NAME AND TITLE

(Corporate Seal) (OR NOTARY below if no seal and second signatory available)

John M. Perisich, Corporate Secretary

(Type Name and Title Signed Above)

23 Day of March, 2023.

OR (If not incorporated sign below):

WITNESSES:	
_____ (PRINT NAME)	_____ (PRESIDENT OR VICE-PRESIDENT)
_____ (PRINT NAME)	_____ (TYPE NAME & SIGNED ABOVE)
NOTARY SEAL	
The foregoing instrument was acknowledged before me this _____ day of _____, 20____, by _____.	
Signature of Notary _____	Name of Notary Printed, or Stamped _____
Personally Known _____	OR Produced Identification _____
Type of Identification Produced _____	OR _____ Online Notarization

EXHIBIT A

<https://www.hallandalebeachfl.gov/417/Solicitation-Notifications>

BID # 2021-2022-016

WATER TREATMENT PLANT

REVERSE OSMOSIS SKID ADDITION

BID # FY 2021-2022-016 WATER TREATMENT PLANT REVERSE OSMOSIS SKID ADDITION

<https://www.hallandalebeachfl.gov/DocumentCenter/View/29273/BID-FY-2021-2022-016-RO-SKID>

EXHIBIT A - DRAWINGS

<https://www.hallandalebeachfl.gov/DocumentCenter/View/29275/EXHIBIT-A---DRAWINGS>

EXHIBIT B – TECHNICAL SPECIFICATIONS

<https://www.hallandalebeachfl.gov/DocumentCenter/View/29274/EXHIBIT-B---TECHNICAL-SPECIFICATIONS>

PUBLIC NOTICE: NONMANDATORY PRE-BID MEETING AND SITE VISIT

<https://www.hallandalebeachfl.gov/DocumentCenter/View/29276/PRE-BID-MEETING-FY-2021-2022-016-RO-SKID>

PRE-BID MEETING AND SITE VISIT SIGN-IN SHEET

<https://www.hallandalebeachfl.gov/DocumentCenter/View/29318/Pre-Bid-Meeting-and-Site-Visit-Sign-In-Sheet>

ADDENDUM #1 – REVISED DUE DATE AND REVISED BID OPENING DATE

<https://www.hallandalebeachfl.gov/DocumentCenter/View/29454/ADDENDUM-1-REVISED-DUE-DATE-AND-REVISED-BID-OPENING>

EXHIBIT A (Cont'd)

ADDENDUM # 2 – REVISED DRAWINGS AND REVISED TECHNICAL SPECIFICATIONS

<https://www.hallandalebeachfl.gov/DocumentCenter/View/29458/ADDENDUM-2-REVISED-DRAWINGS-AND-TECHNICAL-SPECS>

ADDENDUM # 3 - Q&A

<https://www.hallandalebeachfl.gov/DocumentCenter/View/29457/ADDENDUM-3-Q-A>

ADDENDUM # 4 – REVISED TECHNICAL SPECIFICATIONS SECTION 17050

<https://www.hallandalebeachfl.gov/DocumentCenter/View/29498/ADENDUM-4-REVISED-TECHNICAL-SPECIFICATIONS>

EXHIBIT B1 – UPDATED SECTION 17050

<https://www.hallandalebeachfl.gov/DocumentCenter/View/29499/Exhibit-B1---17050---Tools-Supplies-and-Spare-Parts---General>

PUBLIC NOTICE: BID OPENING

<https://www.hallandalebeachfl.gov/DocumentCenter/View/29456/BID-OPENING-BID-FY-2021-2022-016-RO-SKID>

MINIMUM QUALIFICATION REQUIREMENT # 4: BONDING CAPACITY LETTER

Provide documentation of bidder's total and single project bonding capacity and the name and current financial rating (A.M. Best) of the surety company utilized by your Firm.

MINIMUM QUALIFICATION REQUIREMENT # 5: PRIME CONTRACTOR PREVIOUS EXPERIENCE:

- a. Please note that the information for the projects/contracts below must be the same as the projects/contracts provided within the Reference Form.
- b. Proposing Firm, serving as Prime Contractor, must have held **three (3) contracts** of similar size and scope as to the requested services outlined in this ITB within the past seven (7) years.
- c. Proposers must provide the information for MQR # 5 on the following chart(s):

Name and Location of Contract # 1:	
Name of the Prime Firm that was awarded the Contract:	Cardinal Contractors
Date when Contract started:	06/2017
Date when Contract was completed:	04/2018
Name of entity for which services were provided to:	Jacobs-Bonita Springs Utilities
Updated contact name, phone and email for Project Manager where services were provided to:	Dave Schoster, dave.schoster@jacobs.com
Was your Firm the Prime Contractor awarded the Contract for the Project?	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No
Provide detailed information:	Construction at the existing BSU RO and Lime WTP site including RO Building with a New Skid and Replacement and Existing Membranes, Lime System Facility, Existing Lime Reactors, Existing Lime Stripper Tower, Transfer PS, Degasifier Facility, Filter Facility, High Service PS, New Bypass Blending Pipe, New Sand Strainers and associated yard & site areas

Name and Location of Contract # 2:	
Name of the Prime Firm that was awarded the Contract:	Cardinal Contractors
Date when Contract started:	12/2016
Date when Contract was completed:	12/2017
Name of entity for which services were provided to:	City of Sunrise
Updated contact name, phone and email for Project Manager where services were provided to:	Greg Bagnall gbagnall@sunrisefl.gov
Was your Firm the Prime Contractor awarded the Contract for the Project?	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No
Provide detailed information:	Construction of sand strainers access platforms and cover plate lifting device, replacement of air compressors, replacement of existing transfer pumps with new pumps and valves, flow meters pressure indicator replacement, replacement of the sodium hypochlorite metering pumps with new pumps and the addition of a new chemical injection point. Demolition of the liquid oxygen storage system, Ozone destruct unit and ozone generator equipment. Replacement of existing RO membrane trains, replacement of concentrate pumps and valves, and check valve replacement for the first stage and feed pumps. Electrical, instrumentation and controls components.

Name and Location of Contract # 3:	
Name of the Prime Firm that was awarded the Contract:	Cardinal Contractors
Date when Contract started:	10/2013
Date when Contract was completed:	06/2015
Name of entity for which services were provided to:	City of Sunrise
Updated contact name, phone and email for Project Manager where services were provided to:	Timothy Welch twelch@sunrisefl.gov
Was your Firm the Prime Contractor awarded the Contract for the Project?	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No
Provide detailed information:	Construction of sand strainers access platforms and cover plate lifting device, replacement of air compressors, replacement of existing transfer pumps with new pumps and valves, flow meters pressure indicator replacement, replacement of the sodium hypochlorite metering pumps with new pumps and the addition of a new chemical injection point. Demolition of the liquid oxygen storage system, Ozone destruct unit and ozone generator equipment. Replacement of existing RO membrane trains, replacement of concentrate pumps and valves, and check valve replacement for the first stage and feed pumps. Electrical, instrumentation and controls components.



BID PRICE SHEET:

- I. Bidder must use the Bid Price Sheet below to submit Bidder’s price for this Project.
- II. Bidder shall hold the unit Bid Prices firm throughout the Contract period. Bidder guarantees response time necessary to have a crew return to correct unfinished or unsatisfactory services.
- III. The City reserves the right to increase, decrease, and/or choose the items and quantities below for the Project to meet its available budget using the unit prices provided below.
- IV. Bidder must completely fill out each column below, i.e., unit price and total.
- V. Not applicable or “N/A” is not acceptable and will cause Bidder to be determined non-responsive. An authorized officer per the Bidders Sunbiz, must sign the Total Bid Price Sheet.
- VI. The award will be to the lowest responsive responsible Bidder for Total Bid Amount.

ITEM NO.	DESCRIPTION OF BID ITEM	QTY.	UNIT	UNIT COST	TOTAL
1	Mobilization and demobilization (not to exceed 5% Total Bid Price)	1	LS	\$ 220,000	\$ 220,000
2	Consideration for Indemnification	1	LS	\$25	\$25
3	Permit Fee Allowance	1	LS	\$100,000	\$100,000
4	Undefined Conditions Allowance	1	LS	\$100,000	\$100,000
5	Special Inspector Allowance	1	LS	\$10,000	\$10,000
6	All Other Proposed Work in Contract Documents	1	LS	\$ 3,954,593	\$ 3,954,593
TOTAL BID PRICE (ITEMS 1-6)					4,384,618.00


I, Michael Brandao, Vice President
 Name of authorized Officer per Sunbiz and/or legal documentation Title
 of Cardinal Contractors, Inc.
 Name of Firm as it appears on Sunbiz and/or legal documentation

hereby attest that I have the authority to sign this notarized certification and certify that the above referenced information is true, complete and correct.


 Signature

Michael Brandao
 Print Name

FORM A: PROPOSAL SUBMITTED BY

COMPANY: Cardinal Contractors, Inc.	
ADDRESS: 13794 NW 4th Street, Suite 200	
CITY, STATE, ZIP: Sunrise, FL 33325	
TELEPHONE: 941-377-8555	FAX NUMBER: 941-377-8542
DATE OF BID: 08/08/2022	
E-MAIL ADDRESS: mbrandao@prim.com	
FEDERAL ID NUMBER: 80-0388786	
NAME & TITLE PRINTED: Michael Brandao, Vice President	
SIGNED BY: 	

WE (I) the above signed hereby agree to furnish the item(s), service(s) and have read all attachments including specifications, terms and conditions and fully understand what is required.

The Request for Proposals, Specifications, Proposal Forms, and/or any other pertinent document form a part of this proposal and by reference made a part hereof. Signature indicates acceptance of all terms and conditions of the BID.



FORM B: VARIANCE FORM

The Proposer must provide and state all variances to this Bid, specifications, the Terms and Conditions on this variance form (provide additional pages if necessary).

After award of Contract through City Commission, via Resolution, the awarded Firm’s Variance Form will be reviewed by appropriate City Staff, the City Attorney, and the Risk Manager. If the Variances presented by Firm are acceptable to the City a City Agreement will be routed to the awarded Firm for execution by the authorized officer per Sunbiz. The Project Manager will manage the execution of the agreement process.

Variances requested to either the ITB, Terms and Conditions and Agreement may result in the City rescinding award of Contract.

If Firm has no Variances, Firm must state “None” below. This form must be provided back in Firm’s response.


<p>NONE</p>



FORM D: PUBLIC ENTITY CRIME FORM

**SWORN STATEMENT PURSUANT TO SECTION 287.133(2) (a),
FLORIDA STATUTES,
PUBLIC ENTITY CRIME INFORMATION**

“A person or affiliate who has been placed on the convicted vendor list following a conviction for a public entity crime may not submit a bid, proposal, or reply on a contract to provide any goods or services to a public entity; may not submit a bid, proposal, or reply on a contract with a public entity for the construction or repair of a public building or public work; may not submit bids, proposals, or replies on leases of real property to a public entity; may not be awarded or perform work as a Contractor, supplier, subcontractor, or consultant under a contract with any public entity; and may not transact business with any public entity in excess of the threshold amount provided in Section 287.017, for CATEGORY TWO for a period of 36 months following the date of being placed on the convicted vendor list.”

By: 
Title: Vice President
Signed and Sealed 08 day of August, 2022



FORM E: DOMESTIC PARTNERSHIP CERTIFICATION FORM

This form must be completed and submitted with Firm's submittal.

Equal Benefits Requirements As part of the competitive solicitation and procurement process a Contractor seeking a Contract shall certify that upon award of a Contract it will provide benefits to Domestic Partners of its employees on the same basis as it provides benefits to employees' spouses. Failure to provide such certification shall result in a Contractor being deemed non-responsive.

Domestic Partner Benefits Requirement means a requirement for City Contractors to provide equal benefits for domestic partners. Contractors with five (5) or more employees contracting with City, in an amount valued over \$50,000, provide benefits to employees' spouses and the children of spouses.

The Firm providing a response, by virtue of the signature below, certifies that it is aware of the requirements of City of Hallandale Beach Ordinance 2013-03 Domestic Partnership Benefits Requirement, and certifies the following:

Check only one box below:

- 1. The Contractor certifies and represents that it will comply during the entire term of the Contract with the conditions of the Ordinance 2013-03, Section 23-3, Domestic Partner Benefits Requirement of the City of Hallandale Beach, or
- 2. The Firm does not need to comply with the conditions of Ordinance 2013-03, Section 23-3, Domestic Partner Benefits Requirement of the City of Hallandale Beach, because of allowable exemption: **(Check only one box below):**
 - The Firm's price for the contract term awarded is \$50,000 or less.
 - The Firm employs less than five (5) employees.
 - The Firm does not provide benefits to employees' spouses nor spouse's dependents.
 - The Firm is a religious organization, association, society, or non-profit charitable or educational institution or organization operated, supervised, or controlled by or in conjunction with a religious organization, association or society.
 - The Firm is a government entity.
 - The contract is for the sale or lease of property.
 - The covered contract is necessary to respond to an emergency.



- The provision of Ordinance 2013-03, Section 23-3 Definition, of the City of Hallandale Beach, would violate grant requirements, the laws, rules or regulations of federal or state law.

I, Michael Brandao, Vice President
 Name of authorized Officer per Sunbiz Title
 of Cardinal Contractors, Inc.
 Name of Firm as it appears on Sunbiz

hereby attest that I have the authority to sign this notarized certification and certify that the above referenced information is true, complete, and correct.

[Signature] Michael Brandao
 Signature Print Name

STATE OF Florida

COUNTY OF Sunrise

SWORN TO AND SUBSCRIBED BEFORE ME THIS 08 DAY OF
August, 2022 BY Michael Brandao

TO ME PERSONALLY KNOWN OR PRODUCED IDENTIFICATION:

personally known
 (type of ID)



Elizabeth Fasolo
 Comm. #GG916280
 Expires: Sept. 24, 2023
 Bonded Thru Aaron Notary

[Signature]
 Signature of Notary
Elizabeth Fasolo
 Print Name of Notary Public

Commission expires _____



FORM F: CONFLICT OF INTEREST NOTIFICATION REQUIREMENT QUESTIONNAIRE

If you are an employee, board member, elected official(s) or an immediate family member of any such person, please indicate the relationship below. Pursuant to the City of Hallandale Beach Standards of ethics any potential conflict of interest must be disclosed and if requested, obtain a conflict-of-interest opinion or waiver from the Board of Directors prior to entering into a contract with the City.

1. Name of Firm submitting a response to this BID.

Cardinal Contractors, Inc.

2. Describe each affiliation or business relationship with an employee, board member, elected official(s) or an immediate family member of any such person of the City of Hallandale Beach or Hallandale Beach Community Redevelopment Agency; if none so state.

None

3. Name of City of Hallandale Beach or Hallandale Beach Community Redevelopment Agency employee, board member, elected official(s) or immediate family member with whom filer/respondent/Firm has affiliation or business relationship; if none so state.

N/A

4. Describe any other affiliation or business relationship that might cause a conflict of interest; if none so state.

N/A

Signature of person/Firm

08/08/2022

Date

FORM G: DRUG-FREE WORKPLACE FORM

The undersigned vendor in accordance with Florida Statute 287.087


Hereby certified that Michael Brandao does:
(Name of Business)

1. Publish a statement notifying employees that the unlawful manufacture, distribution, dispensing, possession, or use of a controlled substance is prohibited in the workplace and specifying the actions that will be taken against employees for violations of such prohibition.
2. Inform employees about the dangers of drug abuse in the workplace, the business's policy of maintaining a drug-free workplace, any available drug counseling, rehabilitation, and employee assistance programs, and the penalties that may be imposed upon employees for drug abuse violations.
3. Give each employee engaged in providing the commodities or contractual services that are under bid a copy of the statement specified in subsection (1).
4. In the statement specified in subsection (1), notify the employees that, as a condition of working on the commodities or contractual services that are under bid, the employee will abide by the terms of the statement and will notify the employer of any conviction or plea of guilty or nolo contendere to, any violation of Chapter 1893 or of any controlled substance law of the United States or any state, for a violation occurring in the workplace no later than five (5) days after such conviction.
5. Impose a sanction on or require the satisfactory participation in a drug abuse assistance or rehabilitation program if such is available in the employee's community, by any employee who is so convicted.
6. Make a good faith effort to continue to maintain a drug-free workplace through implementation of this section.

As a person authorized to sign the statement, I certify that this Firm complies fully with the above requirements.

08/08/2022

DATE


FIRM'S SIGNATURE



FORM H: ANTI-KICKBACK AFFIDAVIT

STATE OF Florida)

COUNTY OF Sunrise) SS:

I, the undersigned hereby duly sworn, depose and say that no portion of the sum herein Bid/RFP will be paid to any employees of the City of Hallandale Beach and its elected officials, as a commission, kickback, reward, or gift, directly or indirectly by me or any member of my Firm or by an officer of the corporation.

By: 
Signature of Authorized Officer per Sunbiz

Michael Brandao
Print Name of Authorized Officer per Sunbiz

Vice President
Title of Authorized Officer per Sunbiz

Sworn and subscribed before me this 08 day of August, 2022.

NOTARY PUBLIC 

State of Florida at Large



Elizabeth Fasolo
Comm. #GG916280
Expires: Sept. 24, 2023
Bonded Thru Aaron Notary

My Commission Expires: _____



FORM I: CONFIDENTIALITY FORM

Sealed bids/proposals, or replies received by an agency pursuant to a competitive solicitation are exempt from Chapter 119, Florida Statutes. The Proposer must include any materials it asserts to be exempted from public disclosure under Chapter 119, Florida Statutes, in a separate bound document labeled "Attachment to Invitation to Bid, BID Number and Name - Confidential Material".

The Proposer must identify the specific Statute that authorizes exemption from the Public Records Law. Any claim of confidentiality on materials the Proposer asserts to be exempt from public disclosure and placed elsewhere in the proposal will be considered waived by the Proposer upon submission, effective after opening.

Proposer should take special note of this as it relates to proprietary information that might be included in this solicitation.

If N/A please circle: N/A

I, Michael Brandao, Vice President

Name of authorized Officer per Sunbiz and/or legal documentation Title

of Cardinal Contractors, Inc.

Name of Firm as it appears on Sunbiz and/or legal documentation hereby, attest that I have the authority to sign this notarized certification and certify that the Firm complies with the above requirements.

 Vice President
Signature Title

**FORM J: SCRUTINIZED COMPANIES**

The undersigned vendor in accordance with Florida Statute § 287.135

Hereby certify that Cardinal Contractors, Inc. does not:
(Name of Business)

1. Participate in a boycott of Israel; and
2. Is not on the Scrutinized Companies that Boycott Israel list; and
3. Is not on the Scrutinized Companies with Activities in Sudan List; and
4. Is not on the Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List; and
5. Has not engaged in business operations in Cuba or Syria.

Affirm



FORM L: BYRD ANTI-LOBBYING AMENDMENT CERTIFICATION

The undersigned [CONTRACTOR] certifies, to the best of his or her knowledge and belief, that:

1. No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to any person for influencing or attempting to influence an officer or employee of an agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection with the awarding of any Federal contract, the making of any Federal grant, the making of any Federal loan, the entering into of any cooperative agreement, and the extension, continuation, renewal, amendment, or modification of any Federal contract, grant, loan, or cooperative agreement.
2. If any funds other than Federal appropriated funds have been paid or will be paid to any person for influencing or attempting to influence an officer or employee of any agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection with this Federal contract, grant, loan, or cooperative agreement, the CONTRACTOR shall complete and submit Standard Form- LLL, "Disclosure Form to Report Lobbying," in accordance with its instructions.
3. The undersigned shall require that the language of this certification be included in the award documents for all subawards at all tiers (including subcontracts, subgrants, and contracts under grants, loans, and cooperative agreements) and that all subrecipients shall certify and disclose accordingly.

This certification is a material representation of fact upon which reliance was placed when this transaction was made or entered into. Submission of this certification is a prerequisite for making or entering into this transaction imposed by 31, U.S.C. § 1352 (as amended by the Lobbying Disclosure Act of 1995). Any person who fails to file the required certification shall be subject to a civil penalty of not less than \$10,000 and not more than \$100,000 for each such failure.

The CONTRACTOR certifies or affirms the truthfulness and accuracy of each statement of its certification and disclosure, if any. In addition, the Contractor understands and agrees that the provisions of 31 U.S.C. § 38, Administrative Remedies for False Claims and Statements, apply to this certification and disclosure, if any.

Cardinal Contractors, Inc.

COMPANY NAME:

Michael Brandao

NAME OF AUTHORIZED OFFICIAL

Vice President

TITLE


SIGNATURE OF AUTHORIZED OFFICIAL

08/08/2022

DATE



FORM M: NON-COLLUSION AFFIDAVIT

STATE OF Florida)

COUNTY OF Sunrise) SS:

I, the undersigned hereby duly sworn, depose and say that:

1. He/she is the Bidder that has submitted the attached bid proposal.
2. He/she is fully informed respecting the preparation and contents of the attached bid proposal and of all pertinent circumstances respecting such bid proposal.
3. Such bid proposal is genuine and is not a collusive or sham bid proposal.
4. Neither the said Bidder nor any of its officers, partners, owners, agent representatives, employees or parties in interest including this affiant, has in any way, colluded, conspired, or agreed, directly or indirectly, with any other bidder, firm or person, to submit a collusive or sham proposal in connection with the Agreement for which the attached bid proposal has been submitted or to refrain from proposing in connection with such Agreement, or has in any manner, directly or indirectly, sought by Agreement or collusion or communication or conference with any other bidder, firm or person to fix the price or prices in the attached bid proposal or of any other bidder, or to fix any overhead, profit or cost element of the bid proposal price or the bid proposal price of any other bidder, or to secure through any collusion, conspiracy, connivance or unlawful Agreement any advantage against the City of Melbourne, Florida, or any person interested in the proposed Agreement.
5. The price or prices quoted in the attached bid proposal are fair and proper and are not tainted by any collusion, conspiracy, or unlawful Agreement on the part of the Bidder or any of its agents, representatives, owners, employees, or parties of interest, including affiant.

By: 
Signature of Authorized Officer per Sunbiz

Michael Brandao
Print Name of Authorized Officer per Sunbiz

Vice President
Title of Authorized Officer per Sunbiz

Sworn and subscribed before me this 08 day of August, 2022.

NOTARY PUBLIC





Elizabeth Fasolo
Comm. #GG916280
Expires: Sept. 24, 2023
Bonded Thru Aaron Notary

State of Florida at Large
My Commission Expires: _____



FORM N: AMERICANS WITH DISABILITIES ACT AFFIDAVIT

The undersigned swears that the information herein contained is true and correct and that none of the information supplied was for the purpose of defrauding the City of Hallandale Beach, Florida.

The Contractor shall not discriminate against any employee or applicant for employment because of physical or mental handicap in regard to any position for which the employee or applicant for employment is qualified. The Contractor agrees to comply with the rules, regulations and relevant orders issued pursuant to the Americans with Disabilities Act (ADA), 42 USC s. 12101 et seq. It is understood that in no event shall the City of Hallandale Beach be held liable for the actions or omissions of the Contractor or any other party or parties to the Agreement for failure to comply with the ADA. The Contractor agrees to hold harmless and indemnify the City of Hallandale Beach, its agents, officers or employees from any and all claims, demands, debts, liabilities or causes of action of every kind or character, whether in law or equity, resulting from the Contractor's acts or omissions in connection with the ADA.

By: 
Signature of Authorized Officer per Sunbiz

Michael Brandao

Print Name of Authorized Officer per Sunbiz

Vice President

Title of Authorized Officer per Sunbiz

Sworn and subscribed before me this 08 day of August, 2022.

NOTARY PUBLIC 

State of Florida at Large



Elizabeth Fasolo
Comm. #GG916280
Expires: Sept. 24, 2023
Bonded Thru Aaron Notary

My Commission Expires: _____



FORM O: CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION


1. Contractor Covered Transactions

- a. The prospective contractor certifies, by submission of this document, that neither it nor its principals is presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded from participation in this transaction by any State or Federal department or agency.
- b. Has not within a three (3) year period preceding this proposal been convicted of or had a civil judgment rendered against them for commission of fraud or a criminal offense in connection with obtaining, attempting to obtain, or performing a public (federal, state or local) transaction or contract under a public transaction; violation of federal or state antitrust statutes or commission of embezzlement, theft, forgery, bribery, falsification or destruction of records, making false statements, or receiving stolen property;
- c. Is not presently indicted for or otherwise criminally or civilly charged by a government entity (federal, state, or local) with commission of any of the offenses enumerated in paragraph 1(b) of this certification; and
- d. Has not within a three (3) year period preceding this application/proposal had one or more public transactions (federal, state, or local) terminated for cause or default.

2. Where the prospective contractor is unable to certify to the above statement, the prospective contractor shall attach an explanation to this form.

I, Michael Brandao, Vice President
 Name of authorized Officer per Sunbiz Title
 of Cardinal Contractors, Inc.
 Name of Firm as it appears on Sunbiz

hereby attest that I have the authority to sign this notarized certification and certify that the above referenced information is true, complete and correct.


 Signature

Michael Brandao
 Print Name



STATE OF Florida

COUNTY OF Sunrise

SWORN TO AND SUBSCRIBED BEFORE ME THIS 08 DAY OF

August, 2022 BY Michael Brandao

TO ME PERSONALLY KNOWN OR PRODUCED IDENTIFICATION:

personally known

(Type of ID)

[Signature]

Signature of Notary

Elizabeth Fasolo

Print Name of Notary Public



Elizabeth Fasolo
Comm. #GG916280
Expires: Sept. 24, 2023
Bonded Thru Aaron Notary

Commission expires

EXHIBIT 3

Bond No. Bid Bond

BID BOND

KNOW ALL MEN BY THESE PRESENTS, that we, the undersigned, Cardinal Contractors, Inc
_____ as Principal, and
Federal Insurance Company AND Western Surety Company

as Sureties are hereby held and firmly bound unto City of Hallandale Beach, FL
_____ as Owner in the penal sum of
Ten Percent of the Bid Price (10% BP)
for the payment of which, well and truly to be made, we hereby jointly and severally bind ourselves, successors and assigns.

Signed, this 8th day of August, 2022.

The Condition of the above obligation is such that whereas the Principal has submitted to City of Hallandale Beach, FL
_____ a certain

Bid, attached hereto and hereby made a part hereof to enter into a contract in writing, for the BID # FY 2021-2022-016
Water Treatment Plant Reverse Osmosis Skid Addition

NOW THEREFORE,


- (a) If said Bid shall be rejected, or in the alternate,
- (b) If said Bid shall be accepted and the Principal shall execute and deliver a contract in the Form of Contract attached hereto (properly completed in accordance with said Bid) and shall furnish a bond for his faithful performance of said contract, and for the payment of all persons performing labor or furnishing materials in connection therewith, and shall in all other respects perform the agreement created by the acceptance of said Bid,

then this obligation shall be void, otherwise the same shall remain in force and effect; it being expressly understood and agreed that the liability of the Sureties for any and all claims hereunder shall, in no event, exceed the penal amount of this obligation as herein stated.


The Sureties, for value received, hereby stipulates and agrees that the obligations of said Sureties and its bond shall be in no way impaired or affected by any extension of the time within which the Owner may accept such Bid; and said Sureties does hereby waive notice of any such extension.

IN WITNESS WHEREOF, the Principal and the Sureties have hereunto set their hands and seals, and such of them as are corporations have caused their corporate seals to be hereto affixed and these presents to be signed by their proper officers, the day and year first set forth above.

Cardinal Contractors, Inc
Principal

By: 

Federal Insurance Company AND Western Surety Company
Surety

By: 

Heather Noles, Attorney-in-Fact
FL License No. W829144

CHUBB

Power of Attorney

Federal Insurance Company | Vigilant Insurance Company | Pacific Indemnity Company
Westchester Fire Insurance Company | ACE American Insurance Company

Know All by These Presents, that FEDERAL INSURANCE COMPANY, an Indiana corporation, VIGILANT INSURANCE COMPANY, a New York corporation, PACIFIC INDEMNITY COMPANY, a Wisconsin corporation, WESTCHESTER FIRE INSURANCE COMPANY and ACE AMERICAN INSURANCE COMPANY corporations of the Commonwealth of Pennsylvania, do each hereby constitute and appoint Joseph R. Aulbert, Marc W. Boots, Richard Covington, Myisha Jefferson, Ashley Koletar, Vickie Lacy, Heather Noles, Ryan Varela and Maria D. Zuniga of Houston, Texas; Susan Golla of San Antonio, Texas-----

each as their true and lawful Attorney-in-Fact to execute under such designation in their names and to affix their corporate seals to and deliver for and on their behalf as surety thereon or otherwise, bonds and undertakings and other writings obligatory in the nature thereof (other than bail bonds) given or executed in the course of business, and any instruments amending or altering the same, and consents to the modification or alteration of any instrument referred to in said bonds or obligations.

In Witness Whereof, said FEDERAL INSURANCE COMPANY, VIGILANT INSURANCE COMPANY, PACIFIC INDEMNITY COMPANY, WESTCHESTER FIRE INSURANCE COMPANY and ACE AMERICAN INSURANCE COMPANY have each executed and attested these presents and affixed their corporate seals on this 21st day of January, 2022.

Dawn M. Chloros

Dawn M. Chloros, Assistant Secretary

Stephen M. Haney

Stephen M. Haney, Vice President



STATE OF NEW JERSEY
County of Hunterdon

SS.

On this 21st day of January, 2022 before me, a Notary Public of New Jersey, personally came Dawn M. Chloros and Stephen M. Haney, to me known to be Assistant Secretary and Vice President, respectively, of FEDERAL INSURANCE COMPANY, VIGILANT INSURANCE COMPANY, PACIFIC INDEMNITY COMPANY, WESTCHESTER FIRE INSURANCE COMPANY and ACE AMERICAN INSURANCE COMPANY, the companies which executed the foregoing Power of Attorney, and the said Dawn M. Chloros and Stephen M. Haney, being by me duly sworn, severally and each for herself and himself did depose and say that they are Assistant Secretary and Vice President, respectively, of FEDERAL INSURANCE COMPANY, VIGILANT INSURANCE COMPANY, PACIFIC INDEMNITY COMPANY, WESTCHESTER FIRE INSURANCE COMPANY and ACE AMERICAN INSURANCE COMPANY and know the corporate seals thereof, that the seals affixed to the foregoing Power of Attorney are such corporate seals and were thereto affixed by authority of said Companies; and that their signatures as such officers were duly affixed and subscribed by like authority.

Notarial Seal



KATHERINE J. ADELAAR
NOTARY PUBLIC OF NEW JERSEY
No. 2316685
Commission Expires July 18, 2024

Katherine J. Adelaar

Notary Public

CERTIFICATION

Resolutions adopted by the Boards of Directors of FEDERAL INSURANCE COMPANY, VIGILANT INSURANCE COMPANY, and PACIFIC INDEMNITY COMPANY on August 30, 2016; WESTCHESTER FIRE INSURANCE COMPANY on December 11, 2006; and ACE AMERICAN INSURANCE COMPANY on March 20, 2009:

"RESOLVED, that the following authorizations relate to the execution, for and on behalf of the Company, of bonds, undertakings, recognizances, contracts and other written commitments of the Company entered into in the ordinary course of business (each a "Written Commitment"):

- (1) Each of the Chairman, the President and the Vice Presidents of the Company is hereby authorized to execute any Written Commitment for and on behalf of the Company, under the seal of the Company or otherwise.
- (2) Each duly appointed attorney-in-fact of the Company is hereby authorized to execute any Written Commitment for and on behalf of the Company, under the seal of the Company or otherwise, to the extent that such action is authorized by the grant of powers provided for in such person's written appointment as such attorney-in-fact.
- (3) Each of the Chairman, the President and the Vice Presidents of the Company is hereby authorized, for and on behalf of the Company, to appoint in writing any person the attorney-in-fact of the Company with full power and authority to execute, for and on behalf of the Company, under the seal of the Company or otherwise, such Written Commitments of the Company as may be specified in such written appointment, which specification may be by general type or class of Written Commitments or by specification of one or more particular Written Commitments.
- (4) Each of the Chairman, the President and the Vice Presidents of the Company is hereby authorized, for and on behalf of the Company, to delegate in writing to any other officer of the Company the authority to execute, for and on behalf of the Company, under the Company's seal or otherwise, such Written Commitments of the Company as are specified in such written delegation, which specification may be by general type or class of Written Commitments or by specification of one or more particular Written Commitments.
- (5) The signature of any officer or other person executing any Written Commitment or appointment or delegation pursuant to this Resolution, and the seal of the Company, may be affixed by facsimile on such Written Commitment or written appointment or delegation.

FURTHER RESOLVED, that the foregoing Resolution shall not be deemed to be an exclusive statement of the powers and authority of officers, employees and other persons to act for and on behalf of the Company, and such Resolution shall not limit or otherwise affect the exercise of any such power or authority otherwise validly granted or vested."

I, Dawn M. Chloros, Assistant Secretary of FEDERAL INSURANCE COMPANY, VIGILANT INSURANCE COMPANY, PACIFIC INDEMNITY COMPANY, WESTCHESTER FIRE INSURANCE COMPANY and ACE AMERICAN INSURANCE COMPANY (the "Companies") do hereby certify that

- (i) the foregoing Resolutions adopted by the Board of Directors of the Companies are true, correct and in full force and effect,
- (ii) the foregoing Power of Attorney is true, correct and in full force and effect.

Given under my hand and seals of said Companies at Whitehouse Station, NJ, this 8th day of August, 2022.



Dawn M. Chloros

Dawn M. Chloros, Assistant Secretary

IN THE EVENT YOU WISH TO VERIFY THE AUTHENTICITY OF THIS BOND OR NOTIFY US OF ANY OTHER MATTER, PLEASE CONTACT US AT:
Telephone (908) 903-3493 Fax (908) 903-3656 e-mail: surety@chubb.com

Western Surety Company

POWER OF ATTORNEY APPOINTING INDIVIDUAL ATTORNEY-IN-FACT

Know All Men By These Presents, That WESTERN SURETY COMPANY, a South Dakota corporation, is a duly organized and existing corporation having its principal office in the City of Sioux Falls, and State of South Dakota, and that it does by virtue of the signature and seal herein affixed hereby make, constitute and appoint

Marc W Boots, Vickie Lacy, Richard Covington, Maria D Zuniga, Heather Noles, Joseph R Aulbert, Ashley Koletar, Ryan Varela, Individually

of Houston, TX, its true and lawful Attorney(s)-in-Fact with full power and authority hereby conferred to sign, seal and execute for and on its behalf bonds, undertakings and other obligatory instruments of similar nature

- In Unlimited Amounts -

and to bind it thereby as fully and to the same extent as if such instruments were signed by a duly authorized officer of the corporation and all the acts of said Attorney, pursuant to the authority hereby given, are hereby ratified and confirmed.

This Power of Attorney is made and executed pursuant to and by authority of the By-Law printed on the reverse hereof, duly adopted, as indicated, by the shareholders of the corporation.

In Witness Whereof, WESTERN SURETY COMPANY has caused these presents to be signed by its Vice President and its corporate seal to be hereto affixed on this 26th day of January, 2022.



WESTERN SURETY COMPANY

Paul T. Bruflat
Paul T. Bruflat, Vice President

State of South Dakota }
County of Minnehaha } ss

On this 26th day of January, 2022, before me personally came Paul T. Bruflat, to me known, who, being by me duly sworn, did depose and say: that he resides in the City of Sioux Falls, State of South Dakota; that he is the Vice President of WESTERN SURETY COMPANY described in and which executed the above instrument; that he knows the seal of said corporation; that the seal affixed to the said instrument is such corporate seal; that it was so affixed pursuant to authority given by the Board of Directors of said corporation and that he signed his name thereto pursuant to like authority, and acknowledges same to be the act and deed of said corporation.

My commission expires
March 2, 2026



M. Bent
M. Bent, Notary Public

CERTIFICATE

I, L. Nelson, Assistant Secretary of WESTERN SURETY COMPANY do hereby certify that the Power of Attorney hereinabove set forth is still in force, and further certify that the By-Law of the corporation printed on the reverse hereof is still in force. In testimony whereof I have hereunto subscribed my name and affixed the seal of the said corporation this 8th day of August, 2022.



WESTERN SURETY COMPANY

L. Nelson
L. Nelson, Assistant Secretary



EXHIBIT 3

Authorizing By-Law

ADOPTED BY THE SHAREHOLDERS OF WESTERN SURETY COMPANY

This Power of Attorney is made and executed pursuant to and by authority of the following By-Law duly adopted by the shareholders of the Company.

Section 7. All bonds, policies, undertakings, Powers of Attorney, or other obligations of the corporation shall be executed in the corporate name of the Company by the President, Secretary, and Assistant Secretary, Treasurer, or any Vice President, or by such other officers as the Board of Directors may authorize. The President, any Vice President, Secretary, any Assistant Secretary, or the Treasurer may appoint Attorneys in Fact or agents who shall have authority to issue bonds, policies, or undertakings in the name of the Company. The corporate seal is not necessary for the validity of any bonds, policies, undertakings, Powers of Attorney or other obligations of the corporation. The signature of any such officer and the corporate seal may be printed by facsimile.





FORM Q: REFERENCE FORM

Please note that the three (3) references provided below must be the same as the projects/contracts provided for response to MQR # 5. THE BELOW FORM MUST BE COMPLETED BY YOUR REFERENCE AND PROVIDED WITH YOUR PROPOSAL SUBMISSION.

BID # FY 2021-2022-016 WATER TREATMENT PLANT REVERSE OSMOSIS SKID ADDITION	
PROPOSING FIRM'S NAME(S):	
PROJECT NAME:	
NAME OF FIRM THAT WAS AWARDED THE AGREEMENT:	
WAS THE FIRM THE PRIME CONTRACTOR FOR THE PROJECT:	
YES <input type="checkbox"/>	NO <input type="checkbox"/>

Name of reference:		Phone:	
Title of reference:		E-mail Address:	
Company/Employer:			

Please answer the following questions regarding services provided by the Proposer named above.

1. Provide detail information about the level of commitment of the Firm to your Project. Did the Firm devote the time, and personnel necessary to successfully complete the entities needs?



- 2. Provide detail information about the competence, accessibility, and responsiveness of the Firm’s personnel supervising and performing the work on the Project.

- 3. Provide detail information about the Firm’s response time as required by your Agreement. Were there ever any issues and why.

- 4. Provide detail information about the Firm’s success at minimizing any issues.

- 5. Provide detail what type of service the Firm provided? How satisfied are you with the end result?

- 6. What was the value of the Project?



7. Would you consider this Firm for this type of work in the future?

ADDITIONAL COMMENTS:

PERSON PROVIDING REFERENCE (PRINT NAME):	
PRINT TITLE:	

SIGNATURE: _____ **Date:** _____



FORM C: LEGAL PROCEEDINGS FORM

Proposing Firm **must** provide items a - e with response. Provide all applicable documents per category checked as an attachment. Firm must ensure response is addressing by title for each item a-e below. If an item(s) is not applicable, Firm must check off as applicable stating "N/A" and authorized officer per Sunbiz to provide signature.

a. Arbitrations: List all arbitration demands filed by or against your Firm in the last five (5) years, and identify the nature of the claim, the amount in dispute, the parties, and the ultimate resolution of the proceeding.

Check here and provide documentation Check here if Not Applicable (N/A)

b. Lawsuits: List all lawsuits filed by or against, your Firm in the last five (5) years, and identify the nature of the claim, the amount in dispute, the parties, and the ultimate resolution of the lawsuit.

Check here and provide documentation Check here if Not Applicable (N/A)

c. Other Proceedings: Identify any lawsuits, administrative proceedings, or hearings initiated by the National Labor Relations Board, Occupational Safety and Health or similar state agencies in the past five (5) years concerning any labor practices or project safety practices by your Firm. Identify the nature of any proceeding and its ultimate resolution.

Check here and provide documentation Check here if Not Applicable (N/A)

d. Bankruptcies: Has your Firm or its parents or any subsidiaries ever had a Bankruptcy Petition filed in its name, voluntarily or involuntarily? (If yes, specify date, circumstances, and resolution).

Check here and provide documentation Check here if Not Applicable (N/A)

e. Settlements: Identify all settlements for your Firm in detail in the last five (5) years.

Check here and provide documentation Check here if Not Applicable (N/A)


I, Michael Brandao Vice President

Name of Authorized Officer per Sunbiz Title

of Cardinal Contractors, Inc.

Name of Firm as it appears on Sunbiz

I hereby attest that I have the authority to sign this notarized certification and certify that the above referenced information is true, complete, and correct.


Signature of Authorized Officer per SunBiz

Michael Brandao
Print Name of Authorized Officer per SunBiz



ATTACHMENT TO FORM C, LEGAL PROCEEDINGS

e. Litigation/Settlements:

- a. CDM Constructors, Inc. vs Cardinal Contractors, Inc. / Northern District of Texas Dallas Division Case 3:17-cv-02623-C
settled in March 2021

- b. Cardinal Contractors, Inc. and City of Galveston vs. Dannenbaum Engineering Corporation / District Court of Galveston County, Texas Case No: 45797067
pending

APPLICATION AND CERTIFICATE FOR PAYMENT

To: City of Hallandale Beach Project: City of Hallandale Beach Distribution to: Owner
 400 South Federal Highway Water Treatment Plant Engineer
 Hallandale Beach, FL 33009 Reverse Osmosis Skid Addition Contractor

From: Cardinal Contractors, Inc. c/o Primoris Via: Hazen and Sawyer, PC PROJECT # 85034
 18484 E. Petroleum Drive 4000 Hollywood Blvd., Suite No. 750N RESOLUTION NO.:
 Baton Rouge, LA 70809-6130 Hollywood, Florida 33021 CONTRACT NO.: FY 2021-2022-016
 City Project # FY 2021-2022-016 CONTRACT DATE: March 31, 2023

CONTRACTOR'S APPLICATION FOR PAYMENT

CHANGE ORDER SUMMARY		ADDITIONS	DEDUCTIONS
Change Orders approved in previous months by Owner			
Total			
Approved this Month			
Number	Date Approved		
Totals		\$0.00	\$0.00
Net Change by Change Orders (see p. 9 for Allowance Act. CO's)		\$0.00	\$0.00

The undersigned Contractor certifies that to the best of the Contractor's knowledge, information and belief the Work covered by this Application for Payment has been completed in accordance with the Contract Documents, that all amounts have been paid by the Contractor for Work for which previous Certificates for Payment were issued and payments received from the Owner, and that current payment shown herein is now due.

CONTRACTOR: Cardinal Contractors, Inc.

Notary Public: _____ Date: _____
 My Commission Expires: _____
 AMOUNT CERTIFIED: \$ _____
 ENGINEER: CAROLLO ENGINEERS, INC.

By: _____ Date: _____
 This Certificate is not negotiable. The AMOUNT CERTIFIED is payable only to the Contractor named herein. Issuance, payment and acceptance of payment are without prejudice to any rights of the Owner of Contractor under this Contract.

Application is made for Payment, as shown below, in connection with the Contract. Continuation sheet, AIA Document G703, is attached.

1. ORIGINAL CONTRACT SUM..... \$4,384,618.00
2. Net change by Change Orders..... \$0.00
3. CONTRACT SUM TO DATE (Line 1+/-2)..... \$4,384,618.00
4. TOTAL COMPLETED & STORED TO DATE..... \$0.00
 (Column G on G703)
5. RETAINAGE:
 - a. 5.0% of Completed Work..... \$0.00
 (Column D+E on G703)
 - b. 5.0% of Stored Material..... \$0.00
 (Column F on G703)
 Total Retainage (Line 5a + 5b)..... \$0.00
 or Total in Column I of G703..... \$0.00
6. TOTAL EARNED LESS RETAINAGE..... \$0.00
 (Line 4 Less Line 5 Total)
7. LESS PREVIOUS CERTIFICATES FOR PAYMENT..... \$0.00
 (Line 6 from prior Certificate)
8. CURRENT PAYMENT DUE..... \$0.00
9. BALANCE TO FINISH, PLUS RETAINAGE..... \$4,384,618.00
 (Line 3 Less Line 6)

State of: Florida County of: Broward
 Subscribed and sworn to before me this ____ day of _____, 20__

EXHIBIT 3

APPLICATION FOR PAYMENT												
City of Hollandale Beach												
Water Treatment Plant												
Reverse Osmosis Skid Addition												
City Project # FY 2021-2022-016												
CARDINAL CONTRACTORS, INC.												
APPLICATION # 0												
APPLICATION DATE: May 25, 2023												
PERIOD TO: January 0, 1900												
PROJECT NO.: 85034												
A	B	C	D	E	F	G	H	I	J	K	L	M
ITEM NO.	DESCRIPTION OF WORK	SCHEDULED VALUE	WORK COMPLETED FROM PREVIOUS APPLICATION (D+E)	WORK COMPLETED THIS PERIOD	MATERIALS PRESENTLY STORED (NOT IN D OR E)	TOTAL COMPLETED AND STORED TO DATE (D+E+F)	% (G/C)	BALANCE TO FINISH (C-G)	RETAINAGE 5.0%	QTY	UNIT PRICE	UM
1	MOBILIZATION & DEMOBILIZATION	\$150,000.00				\$0.00	0%	\$150,000.00	\$0.00			
	MOBILIZATION	\$150,000.00				\$0.00	0%	\$150,000.00	\$0.00			
	BONDS/INSURANCE/LICENSES	\$50,000.00				\$0.00	0%	\$50,000.00	\$0.00			
	CLEANUP & DEMOBILIZATION	\$20,000.00				\$0.00	0%	\$20,000.00	\$0.00			
		SUBTOTAL										
2	CONSIDERATION FOR INDEMNIFICATION	\$25.00				\$0.00	0%	\$25.00	\$0.00			
	CONSIDERATION FOR INDEMNIFICATION	\$25.00				\$0.00	0%	\$25.00	\$0.00			
		SUBTOTAL										
3	PERMIT FEE ALLOWANCE	\$100,000.00				\$0.00	0%	\$100,000.00	\$0.00			
	PERMIT FEE ALLOWANCE	\$100,000.00				\$0.00	0%	\$100,000.00	\$0.00			
		SUBTOTAL										
4	UNDEFINED CONDITIONS ALLOWANCE	\$100,000.00				\$0.00	0%	\$100,000.00	\$0.00			
	UNDEFINED CONDITIONS ALLOWANCE	\$100,000.00				\$0.00	0%	\$100,000.00	\$0.00			
		SUBTOTAL										
5	SPECIAL INSPECTOR ALLOWANCE	\$10,000.00				\$0.00	0%	\$10,000.00	\$0.00			
	SPECIAL INSPECTOR ALLOWANCE	\$10,000.00				\$0.00	0%	\$10,000.00	\$0.00			
		SUBTOTAL										
6	ALL OTHER PROPOSED WORK IN CONTRACT DOCUMENTS	\$890,920.00				\$0.00	0%	\$890,920.00	\$0.00			
	SUBMITTALS & CONTRACTING	\$20,000.00				\$0.00	0%	\$20,000.00	\$0.00			
	PAINTING & COATINGS	\$20,000.00				\$0.00	0%	\$20,000.00	\$0.00			
	PIPING WORK	\$578,593.00				\$0.00	0%	\$578,593.00	\$0.00			
	CONCRETE WORK	\$22,000.00				\$0.00	0%	\$22,000.00	\$0.00			
	METALS	\$65,000.00				\$0.00	0%	\$65,000.00	\$0.00			
	RO SKID PACKAGE - PROCUREMENT FOR SHOP FABRICATION	\$856,880.00				\$0.00	0%	\$856,880.00	\$0.00			
	RO SKID PACKAGE - DELIVERY, INSTALLATION & STARTUP	\$340,000.00				\$0.00	0%	\$340,000.00	\$0.00			
	ELECTRICAL	\$426,400.00				\$0.00	0%	\$426,400.00	\$0.00			
	INSTRUMENTATION	\$804,800.00				\$0.00	0%	\$804,800.00	\$0.00			
		SUBTOTAL										
		\$3,954,593.00										
	Total Amount of Contract	\$4,384,618.00	\$0.00	\$0.00	\$0.00	\$0.00	0%	\$4,384,618.00	\$0.00			