KEITH

CONCEPTUAL ENGINEER'S OPINION OF PROBABLE COST FOR
LAYNE BLVD. - WATER MAIN REPLACEMENT

Revised 04/21/2021

TOTAL QUANTITY
ITEM NO. ITEM DESCRIPTION UNIT CALCULATED UNIT PRICE AMOUNT

HARD COSTS & CONSTRUCTION COSTS

1 10" C-900 PVC Water Main Pipe (F&I) LF 4,800 $70.00 $336,000.00

2 10-inch Water Main Fittings, Restraints and Valves (F&I) LF 4,800 $25.00 $120,000.00

3 Cap/Groult and Abandon EX|§t|ng 8 \{Vqter Main (if necessary restrain existing 8 LF 4800 $25.00 $120,000.00
water main segment to remain at all tie-ins)

4 Bacteriological Testing and Sample Points EA 6 $550.00 $3,300.00

5 Disinfection of New Water Main LF 4,800 $3.50 $16,800.00
Testing of Water Main (10" & 8”) — including all incidental temporary or

6 permanent appurtenances necessary to perform the required pressure and/or LS 1 $40,000.00 $40,000.00
bacteriological testing in accordance with FDEP and City of Hallandale Beach

6 Pavement Restoration (F&I) within City R-O-W - 10-ft wide SY 5,222 $35.00 $182,777.78

7 Pavement Restoration (F&l) within FDOT R-O-W (Hallandale Beach) with M&R sy 1111 $25.00 $27.777.78
50-ft on each approach

8 Pavement Markings Restoration LS 1 $12,000.00 $12,000.00
SUBTOTAL $858,655.56
SUBTOTAL BASE HARD COSTS & CONSTRUCTION COST $858,655.56
CONTINGENCY (25%) $214,663.89
MOBILIZATION (10%) 85,865.56
MOT (7%) 60,105.89
|CONSTRUCTION SURVEYING/STAKE-OUT/AS-BUILT (5%) 42,932.78
CONSTRUCTION MATERIALS TESTING (4%) $34,346.22

TOTAL HARD COSTS & CONSTRUCTION COST

$1,296,569.89

CONSTRUCTION MANAGEMENT AND CEI

GRAND TOTAL

N/A

$1,296,569.89

NOTES:

1. All Quantities are approximate and are not based on any plans.

2. The locations and sizes of the existing utilities are based on very preliminary information at the time the proposal was prepared
and cannot be guaranteed for their accuracy.

3. The estimate (whole or partial) is for informational and budget purposes only and it is non-binding.

4. The unit prices considered in this estimate were obtained from various sources (including FDOT Item Avg. Costs, and recent
other Municipal projects). Unit Prices are not guaranteed.




