



CITY OF HALLANDALE BEACH
FY 2018-2019-012 Continuing Professional Architectural and Engineering Services and Other Services
Discipline: Water Resources/Stormwater/Wastewater

CIP NO. P2510

HAZEN AND SAWYER
WORK AUTHORIZATION No. W2024-022

WTP RO Skid 2 Addition
Opinion of Probable Construction Costs: May 1, 2025

Item No.	Description	Qty	Unit Price	Total
1	Mobilization and Demobilization (5%)	1	\$290,000	\$290,000
2	Permit Fee Allowance	1	\$100,000	\$100,000
3	Undefined Conditions Allowance	1	\$250,000	\$250,000
4	Special Inspector Allowance	1	\$10,000	\$10,000
5	Yard Piping (Exterior Membrane Building)	1	\$1,100,000	\$1,100,000
6	RO Skid Addition No. 2 (Interior Membrane Building)	1	\$4,350,000	\$4,350,000

Total OPCC

\$6,100,000

This cost estimate has been prepared for guidance in project evaluation and implementation from the information available at this stage of the estimate. The final costs of the project will depend on actual labor and material cost, competitive market conditions, final project scope, implementation schedule, impacts from tariffs, and other variable conditions. As a result, the final project costs may vary from the estimate presented herein.