
ITEM NO. ITEM DESCRIPTION UNIT
TOTAL QUANTITY 

CALCULATED
UNIT PRICE AMOUNT

HARD COSTS & CONSTRUCTION COSTS
1 16" C-900 PVC Water Main Pipe (F&I) LF 3,500 $100.00 $350,000.00
2 16-inch Water Main Fittings, Restraints and Valves (F&I) LF 3,500 $50.00 $175,000.00

3
Cap/Grout and Abandon Existing 14" & 16" Water Main (if necessary restrain 
existing water main segment to remain at all tie-ins)

LF 3,500 $40.00 $140,000.00

4 Bacteriological Testing and Sample Points EA 6 $750.00 $4,500.00
5 Disinfection of New Water Main LF 3,500 $6.00 $21,000.00

6
Testing of Water Main (16”) – including all incidental temporary or permanent 
appurtenances necessary to perform the required pressure and/or 
bacteriological testing in accordance with FDEP and City of Hallandale Beach

LS 1 $50,000.00 $50,000.00

6 Pavement Restoration (F&I) within City R-O-W - 10-ft wide SY $35.00 $0.00

7
Pavement Restoration (F&I) within FDOT R-O-W (Hallandale Beach) with Min. 
M&R one full lane width extending 50-ft beyond each connection.  Assumes no 
impact to existing curbs and/or medians.

SY 4,800 $60.00 $288,000.00

8 Pavement Markings Restoration LS 1 $16,000.00 $16,000.00

SUBTOTAL  $1,044,500.00

SUBTOTAL BASE HARD COSTS & CONSTRUCTION COST $1,044,500.00
CONTINGENCY (30%)  $313,350.00
MOBILIZATION (10%)  $104,450.00
MOT (10%)  $104,450.00
CONSTRUCTION SURVEYING/STAKE-OUT/AS-BUILT (5%) $52,225.00
CONSTRUCTION MATERIALS TESTING (5%) $52,225.00

TOTAL HARD COSTS & CONSTRUCTION COST $1,671,200.00
CONSTRUCTION MANAGEMENT AND CEI N/A

GRAND TOTAL   $1,671,200.00

NOTES:
1. All Quantities are approximate and are not based on any plans.
2. The locations and sizes of the existing utilities are based on very preliminary information at the time the proposal was prepared
    and cannot be  guaranteed for their accuracy. 
3. The estimate (whole or partial) is for informational and budget purposes only and it is non-binding.
4. The unit prices considered in this estimate were obtained from various sources (including FDOT Item Avg. Costs, and recent
    other Municipal projects).  Unit Prices are not guaranteed.
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