Page 1 of 3

REP SERVICES, INC.

Experts at Play & Outdoor Spaces

Site Amenities Playground Equipment Safety Surfacing Shade

Phone: 407.831.9658 Fax: 866.232.8532 Email: sales@repservices.com

Please mail POs, contracts and checks to:

Rep Services, Inc.

581 Technology Park, STE 1009 Lake Mary, FL 32746-7127

Proposed City of Hallandale Beach **To:** 400 South Federal Highway

Ship City of Hallandale Beach
To: 400 South Federal Highway
Hallandale Beach, FL 33009

Bill City of Hallandale Beach

Parks and Recreation Department

410 SE 3rd Street

Hallandale Beach, FL 33009

Attn: Matt Cohen

Project No:

12224

Hallandale Beach, FL 33009

Attn: Rudy Gonzembach

Project Name: City of Hallandale Beach-Sunset Park

Project Contact: Rudy

Attn: Cathie Schanz

Rudy Gonzembach

Proposal No: 12224.09

Proposal Name:
Proposal Expires:

Sunset Park - 14 Post NetPlex

Project Location: 814 SW 6th Avenue Hallandale Beach, FL 33009

Proposal Date: 8/25/2016

6 Jacqui Rohrborn

as: 10/14/2016 **a** 407-831-9658

For Questions Contact: Sales Consultant:

Debbie Levine

561-353-0980

□ jacqui@repservices.com□ dlevine@repservices.com

Opt/Rev: D/4 **Printed:** 8/25/2016 - JR

Vendor:Landscape StructuresProj Drawings: 96569-1-4						553054		
Class	Part No	Qty	Description			Unit Price	Ext Price	
	,						·	
Custom	SUNSET PARK- 14PLEX	1 EA	Fourteen (14) Post Ne	tPlex with integrated	Shade Structure		58,564.00	58,564.00
Weevos	SUNSET PARK- WV	1 EA	Weevos Ages 2-5 years.				22,045.00	22,045.00
		1	•			Product Subtotal:	·	\$80,609.00
						Discount Applied:	14.00%	(\$11,285.26)
					Discoun	ted Product Total:		\$69,323.74
				4	Sets of Signed & Se	aled Engineering:		\$2,000.00
	Freight: P	repaid S	Ship Method: Best Way	FOB: Destination	Weight: 3,425 lbs	Freight Charge:		\$3,910.00
					Landscape :	Structures Total:		\$75,233.74

Vendor: Landscape Structures				Proj Drawings: 96569-1-4				553056
Class	Part No	Qty	Description	Description		Unit Price	Ext Price	
Weevos Ag	ges 2-5						<u> </u>	
Custom	IP216034C-001	1 EA	SkyWays Hexagon, Si	ingle Layer (35') Sha	de 12' Entrance Heig	ht	11,497.00	11,497.00
	•		•			Product Subtotal:		\$11,497.00
						Discount Applied:	14.00%	(\$1,609.58)
					Discoun	ted Product Total:		\$9,887.42
				4	Sets of Signed & Se	aled Engineering:		\$1,500.00
	Freight: P	repaid	Ship Method: Best Way	FOB: Destination	Weight: 2,945 lbs	Freight Charge:		\$3,808.60
					Landscape	Structures Total:		\$15,196,02

Vendor: Hanover Specialties, Inc. Proj Drawings: 96569-1-4						552960		
Class	Part No	Qty	Description			Unit Price	Ext Price	
Surfacing	LOGO ADD	1 EA	EPDM Logo to b *See attached co	e up to 100sf; Includes (2) plor chart	Standard colors.		2,700.00	2,700.00
	SUNSETPARK-VIT	3743 EA	Poured in Place at 8' CFH.	Safety Surfacing, System.	50% Black/50% Stand	lard Color Blend	13.72	51,353.96
	,		1		Р	roduct Subtotal:		\$54,053.96
					D	iscount Applied:	8.00%	(\$4,324.32)
					Discounte	d Product Total:		\$49,729.64
			Freight: Prepaid	Ship Method: Best Way	FOB: Destination	Freight Charge:		Included
					Hanover Special	ties, Inc. Total:		\$49,729.64

Vendor: Rep Services Installer 553057							
Item	Qty	Description	Unit Price	Ext Price			
STORAGE	1 EA	Storage Container for (1) month during installation	550.00	550.00			
DUMPSTER	2 EA	Dumpster	600.00	1,200.00			
PERMIT FILING	1 EA	Labor charge for Licensed Contractor to file for building permit from the appropriate	630.00	630.00			

Proposal No:	12224.09	Project Name: City of Hallandale Beach-Sunset Park Proposal Date: 8/2	5/2016	Page 2 of 3
		jurisdiction.		
SITE WORK	1 LT	Site work of 3,743sf consisting of: Remove and dispose of existing play equipment Within the area defined by the 6" concrete curb on Drawing 96569-1-4_S Existing mulch will be removed. Clean free draining fill added to create base for poured in place rubber surface to have finish elevation allowing for City to connect an accessible route of travel to the new curb. Outer edge will be backfilled. City responsible for additional mulch removal, sod as needed and accessible route of travel connection to play surface	5,930.00	5,930.00
INS-LSI	1 LT	Equipment Installation - Landscape Structures Drawing 96569-1-4, 14 Post NetPlex	22,664.00	22,664.00
INS-LSI	1 LT	Equipment Installation - Landscape Structures additional fee for the integrated shade structure over the 14 Post NetPlex ages 5-12	3,565.00	3,565.00
INS-LSI	1 LT	Equipment Installation - Landscape Structures 35' Hexagon Shade Structure over the 2-5 pla equipment	y 8,280.00	8,280.00
RELOCATE	1 EA	Relocate Existing Swings	1,140.00	1,140.00
INS-CON CURB	1 LT	Installation 245lf of Concrete curbing at 6"	6,135.00	6,135.00
INS-CON FT	1 LT	Install Concrete Footing(s)	3,496.00	3,496.00
	l:	\$53,590.00		
Vendor: Rep	Services Installer			553126
Item	Qty	Description	Unit Price	Ext Price
PERMIT FEE	1 EA	Estimated Permit Fees at 2% of total - TBD by the Building Department	4,164.00	4,164.00
	1	Rep Services Installer Tota	l:	\$4,164.00
General Term	s of Sale and P	Proposal Summary		
Gov't: Net 30; R	t: \$	\$132,440.80		
Note: Orders le		\$57,754.00		
		Freigh	t:	\$7,718.60
NOTE: Project-	I: \$	\$197,913.40		

Notes

Rep Services has offered discounts exceeding the Clay County Contract #13/14-8.

Basis of Proposal

Our proposal is based on Drawing #96569-1-4

ESTIMATED LEAD TIME:

- 2 Weeks: Engineering
- 5 Weeks Landscape Structures manufacturing lead time.
- 1 Week Shipping
- 4 Weeks Installation of equipment, relocation of swings, concrete footings and concrete curbing.
- 1 Weeks Installation of safety surfacing.
- 13 Weeks TOTAL WEEKS

Does not include permitting: +/- 4 weeks- Permitting, dependent on Building Department.

Landscape Structures:

When placing an order, please select colors from those shown on pages 236-238 of the catalog.</mfg=LSI>

Vitriturf Poured in Place Surfacing:

This quotation is for material, freight and installation on well drained site.

Owner or contractor is responsible for:

• Security of the site during cure time (typically 48 hours).

Installation

Unless otherwise noted, the following items are to be **PROVIDED BY CUSTOMER** prior to installation:

- Site security to prevent theft or vandalism of equipment.
- Water and 110 Electric.
- Underground Utilities Located and Marked prior to installation.
- Does not include soil density or concrete testing
- Site Plan or Survey
- Soils testing
- Tree Survey

Proposal No: Project Name: City of Hallandale Beach-Sunset Park **Proposal Date: 8/25/2016** Page 3 of 3 12224.09 The undersigned warrants that he/she is an authorized representative of the company noted and has the requisite authority to bind said company and/or

principal. If any particular billing is not paid when due, all outstanding balances, regardless of prior terms, will become immediately due and owing upon demand. Interest on past due amounts will be assessed at 1 1/2 % per month or the maximum interest rate permitted by applicable law, whichever is less. Should it become necessary for either party to this contract to institute legal action for enforcement of any provisions of this contract, the prevailing party shall be entitled to reimbursement for all court costs and reasonable attorney's fees incident to such legal action. The parties hereto agree that proper venue for any legal action in any way related to this contract shall be in Seminole County, FL.

Accepted By:							
City of Hallandale Beach							
Company Name	Authorized By	Printed Name	Date				
As Its:	(Title)						