

EXHIBIT 6



BID # FY 2024-2025-24 TELEMETRY SYSTEM UPGRADES

				FLORIDA DESIGN CONTRACTORS, LLC	
Item No.	Description	Unit	Qty	Unit Price	Total
ELECTRICAL (BEACH TOWER ELEVATED TANK)					
1.1	Engineering and Shop Drawings	LS	1	\$ 3,250.00	\$ 3,250.00
1.2	Conduit and Wiring	LS	1	\$ 10,900.00	\$ 10,900.00
1.3	RTU Panel and Instruments Installation	LS	1	\$ 9,750.00	\$ 9,750.00
1.4	Testing and Startup	LS	1	\$ 1,850.00	\$ 1,850.00
INSTRUMENTATION AND CONTROL (BEACH TOWER ELEVATED TANK)					\$ 25,750.00
2.1	Engineering and Shop Drawings	LS	1	\$ 12,000.00	\$ 12,000.00
2.2	RTU Panel	LS	1	\$ 65,000.00	\$ 65,000.00
2.3	Field Instruments	LS	1	\$ 7,000.00	\$ 7,000.00
2.4	Calibration, Testing and Startup	LS	1	\$ 2,000.00	\$ 2,000.00
ELECTRICAL (I-95 PUMP STATION)					\$ 86,000.00
3.1	Engineering and Shop Drawings	LS	1	\$ 3,250.00	\$ 3,250.00
3.2	Conduit and Wiring	LS	1	\$ 13,900.00	\$ 13,900.00
3.3	RTU Panel and Instruments Installation	LS	1	\$ 13,750.00	\$ 13,750.00
3.4	Testing and Startup	LS	1	\$ 1,850.00	\$ 1,850.00
INSTRUMENTATION AND CONTROL (I-95 PUMP STATION)					\$ 32,750.00
4.1	Engineering and Shop Drawings	LS	1	\$ 12,000.00	\$ 12,000.00
4.2	RTU Panel	LS	1	\$ 66,000.00	\$ 66,000.00
4.3	Field Instruments	LS	1	\$ 7,000.00	\$ 7,000.00
4.4	Calibration, Testing and Startup	LS	1	\$ 2,000.00	\$ 2,000.00
ELECTRICAL (WELL # 8)					\$ 87,000.00
5.1	Engineering and Shop Drawings	LS	1	\$ 3,400.00	\$ 3,400.00
5.2	Circuit Breaker, VFD, and Surge Arrestor	LS	1	\$ 3,400.00	\$ 3,400.00
5.3	Conduit and Wiring	LS	1	\$ 10,700.00	\$ 10,700.00
5.4	RTU Panel and instruments Installation	LS	1	\$ 9,550.00	\$ 9,550.00
5.5	Testing and Startup	LS	1	\$ 1,850.00	\$ 1,850.00
INSTRUMENTATION AND CONTROL (WELL # 8)					\$ 28,900.00
6.1	Engineering and Shop Drawings	LS	1	\$ 12,000.00	\$ 12,000.00
6.2	New Pump Control Panel	LS	1	\$ 91,000.00	\$ 91,000.00
6.3	Field Instruments	LS	1	\$ 7,000.00	\$ 7,000.00
6.4	Build new Concrete Pedestal	LS	1	\$ 10,000.00	\$ 10,000.00
6.5	Calibration, Testing and Startup	LS	1	\$ 2,000.00	\$ 2,000.00
ADDITIONAL ITEMS					\$ 122,000.00
7.1	Insurance and Bond	LS	1	\$ 18,908.00	\$ 18,908.00
7.2	Permit Fee Allowance	LS	1	\$ 10,000.00	\$ 10,000.00
					\$ 28,908.00
ELECTRICAL SUBTOTAL (BEACH TOWER ELEVATED TANK) (ITEMS 1.1-1.4)					\$ 25,750.00
I&C SUBTOTAL (BEACH TOWER ELEVATED TANK) (ITEMS 2.1-2.4)					\$ 86,000.00
ELECTRICAL SUBTOTAL (I-95 PUMP STATION) (ITEMS 3.1-3.4)					\$ 32,750.00
I&C SUBTOTAL (I-95 PUMP STATION) (ITEMS 4.1-4.4)					\$ 87,000.00
ELECTRICAL SUBTOTAL (WELL # 8) (ITEMS 5.1-5.5)					\$ 28,900.00
I&C SUBTOTAL (WELL # 8) (ITEMS 6.1-6.5)					\$ 122,000.00
ADDITIONAL ITEMS SUBTOTAL (ITEMS 7.1-7.2)					\$ 28,908.00
PROJECT TOTAL					\$ 411,308.00